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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000000.00 5950000.00  6700000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1500000.00 1800000.00  1225000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 35000.00 112000.00  100000.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY GUARD BUILDING

0004 0000900000-N SP  Lump Sum 75000.00 190000.00  300000.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY SPRUNG STRUCTURE AT THE YADKIN
ROAD DETOUR

0005 0001000000-E 200 Lump Sum 2500000.00 500000.00  3300000.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 5000.00 25000.00 651.02 3255.10 9473.48  47367.40SUPP CLEARING & GRUBBING

0007 0022000000-E 225  1,930,500 CY  5.00 9652500.00 5.00 9652500.00 4.46  8610030.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 38000.00 75364.70  61600.00REINF BRG APPR **********
(19+83.14 -Y3-)

0009 0029000000-N SP  Lump Sum 18000.00 24401.91  23700.00REINF BRG APPR **********
(41+90.04 -RP1B-)

0010 0029000000-N SP  Lump Sum 20650.00 27065.74  26000.00REINF BRG APPR **********
(45+07.87 -RP1C-)

0011 0029000000-N SP  Lump Sum 48000.00 87310.09  72000.00REINF BRG APPR **********
(49+52.23 -Y1-)

0012 0029000000-N SP  Lump Sum 26000.00 36270.73  37000.00REINF BRG APPR **********
(55+93.07 -RP1DB-)

0013 0029000000-N SP  Lump Sum 35000.00 40163.53  35000.00REINF BRG APPR **********
(765+21.45 -L- RT)

0014 0029000000-N SP  Lump Sum 29000.00 40158.33  35000.00REINF BRG APPR **********
(765+33.36 -L- LT)

0015 0029000000-N SP  Lump Sum 28000.00 36069.79  35000.00REINF BRG APPR **********
(826+14.99 -L- LT)

0016 0029000000-N SP  Lump Sum 28000.00 36069.79  35000.00REINF BRG APPR **********
(826+15.02 -L- RT)

0017 0029000000-N SP  Lump Sum 36000.00 49480.16  42500.00REINF BRG APPR **********
(898+00.42 -L- RT)

0018 0029000000-N SP  Lump Sum 36000.00 46815.98  42000.00REINF BRG APPR **********
(898+39.37 -L- LT)

0019 0029000000-N SP  Lump Sum 15000.00 39753.25  18500.00REINF BRG APPR **********
(91+81.18 -COL1-)

0020 0029000000-N SP  Lump Sum 15000.00 37243.48  17800.00REINF BRG APPR **********
(91+87.85 -L- RT)

0021 0029000000-N SP  Lump Sum 15000.00 35609.71  17500.00REINF BRG APPR **********
(91+88.69 -L- LT)

0022 0036000000-E 225  80,800 CY  5.00 404000.00 3.85 311080.00 21.00  1696800.00UNDERCUT EXCAVATION

0023 0106000000-E 230  521,200 CY  0.50 260600.00 12.65 6593180.00 0.01  5212.00BORROW EXCAVATION

0024 0134000000-E 240  53,810 CY  7.40 398194.00 2.00 107620.00 7.00  376670.00DRAINAGE DITCH EXCAVATION

0025 0141000000-E 240  3,320 LF  7.00 23240.00 2.91 9661.20 5.50  18260.00BERM DITCH CONSTRUCTION

0026 0156000000-E 250  56,500 SY  2.50 141250.00 1.12 63280.00 4.50  254250.00REMOVAL OF EXT ASPHALT PVMT

0027 0177000000-E 250  3,570 SY  1.25 4462.50 1.22 4355.40 2.10  7497.00BREAKING OF EXT ASPH PVMT

0028 0192000000-N 260  80 HR  120.00 9600.00 250.86 20068.80 203.00  16240.00PROOF ROLLING

0029 0195000000-E 265  101,000 CY  1.00 101000.00 6.97 703970.00 13.60  1373600.00SELECT GRANULAR MATERIAL

0030 0196000000-E 270  83,400 SY  0.75 62550.00 1.14 95076.00 1.40  116760.00GEOTEXTILE SOIL STABILIZATION
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0031 0199000000-E SP   9,650 SF  20.00 193000.00 25.80 248970.00 35.00  337750.00TEMPORARY SHORING

0032 0223000000-E 275  2,630 SY  49.00 128870.00 55.02 144702.60 36.00  94680.00ROCK PLATING

0033 0255000000-E SP   120 TON 110.00 13200.00 247.86 29743.20 241.00  28920.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0034 0318000000-E 300  3,950 TON 40.00 158000.00 15.83 62528.50 26.00  102700.00FND CONDIT MATL MINOR STRS

0035 0320000000-E 300  12,310 SY  2.50 30775.00 1.53 18834.30 2.15  26466.50FND CONDIT GEOTEXTILE

0036 0342000000-E 310  108 LF  110.00 11880.00 54.07 5839.56 47.50  5130.00**" SIDE DRAIN PIPE
(30")

0037 0342000000-E 310  260 LF  120.00 31200.00 67.16 17461.60 59.00  15340.00**" SIDE DRAIN PIPE
(36")

0038 0342000000-E 310  20 LF  130.00 2600.00 83.10 1662.00 73.00  1460.00**" SIDE DRAIN PIPE
(42")

0039 0343000000-E 310  798 LF  50.00 39900.00 28.46 22711.08 25.00  19950.0015" SIDE DRAIN PIPE

0040 0344000000-E 310  732 LF  55.00 40260.00 33.01 24163.32 29.00  21228.0018" SIDE DRAIN PIPE

0041 0348000000-E 310  15 EA  400.00 6000.00 256.13 3841.95 225.00  3375.00**" SIDE DRAIN PIPE ELBOW
(15")

0042 0348000000-E 310  9 EA  600.00 5400.00 341.50 3073.50 300.00  2700.00**" SIDE DRAIN PIPE ELBOW
(18")

0043 0348000000-E 310  1 EA  800.00 800.00 540.71 540.71 475.00  475.00**" SIDE DRAIN PIPE ELBOW
(24")

0044 0348000000-E 310  2 EA  900.00 1800.00 711.47 1422.94 625.00  1250.00**" SIDE DRAIN PIPE ELBOW
(30")

0045 0354000000-E 310  208 LF  250.00 52000.00 137.74 28649.92 121.00  25168.00***" RC PIPE CULV *****
(48", V)

0046 0354000000-E 310  228 LF  350.00 79800.00 275.48 62809.44 245.00  55860.00***" RC PIPE CULV *****
(66", V)

0047 0360000000-E 310  100 LF  45.00 4500.00 31.30 3130.00 27.50  2750.0012" RC PIPE CULV III

0048 0366000000-E 310  5,304 LF  50.00 265200.00 26.18 138858.72 23.00  121992.0015" RC PIPE CULV III

0049 0372000000-E 310  4,408 LF  55.00 242440.00 31.87 140482.96 28.00  123424.0018" RC PIPE CULV III

0050 0378000000-E 310  2,232 LF  60.00 133920.00 39.84 88922.88 35.00  78120.0024" RC PIPE CULV III

0051 0384000000-E 310  1,684 LF  150.00 252600.00 53.50 90094.00 47.00  79148.0030" RC PIPE CULV III

0052 0390000000-E 310  1,028 LF  180.00 185040.00 66.02 67868.56 58.00  59624.0036" RC PIPE CULV III

0053 0396000000-E 310  20 LF  210.00 4200.00 85.38 1707.60 75.00  1500.0042" RC PIPE CULV III

0054 0402000000-E 310  172 LF  240.00 41280.00 102.45 17621.40 90.00  15480.0048" RC PIPE CULV III

0055 0408000000-E 310  20 LF  280.00 5600.00 136.60 2732.00 120.00  2400.0054" RC PIPE CULV III

0056 0420000000-E 310  104 LF  350.00 36400.00 248.16 25808.64 218.00  22672.0066" RC PIPE CULV III

0057 0426000000-E 310  260 LF  400.00 104000.00 278.90 72514.00 245.00  63700.0072" RC PIPE CULV III

0058 0448000000-E 310  1,456 LF  300.00 436800.00 112.70 164091.20 99.00  144144.00***" RCP CULV CLASS IV
(48")

0059 0448000000-E 310  48 LF  340.00 16320.00 153.68 7376.64 135.00  6480.00***" RCP CULV CLASS IV
(54")

0060 0448000000-E 310  580 LF  380.00 220400.00 209.46 121486.80 184.00  106720.00***" RCP CULV CLASS IV
(60")

0061 0448000000-E 310  148 LF  550.00 81400.00 269.79 39928.92 237.00  35076.00***" RCP CULV CLASS IV
(66")
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0062 0448000000-E 310  176 LF  600.00 105600.00 295.97 52090.72 260.00  45760.00***" RCP CULV CLASS IV
(72")

0063 0448200000-E 310  8,096 LF  55.00 445280.00 29.60 239641.60 26.00  210496.0015" RCP CULV CLASS IV

0064 0448300000-E 310  2,204 LF  60.00 132240.00 34.15 75266.60 30.00  66120.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,980 LF  65.00 128700.00 45.53 90149.40 40.00  79200.0024" RCP CULV CLASS IV

0066 0448500000-E 310  1,928 LF  180.00 347040.00 59.19 114118.32 52.00  100256.0030" RCP CULV CLASS IV

0067 0448600000-E 310  1,912 LF  220.00 420640.00 75.13 143648.56 66.00  126192.0036" RCP CULV CLASS IV

0068 0448700000-E 310  312 LF  250.00 78000.00 92.21 28769.52 81.00  25272.0042" RCP CULV CLASS IV

0069 0582000000-E 310  100 LF  45.00 4500.00 28.46 2846.00 25.00  2500.0015" CS PIPE CULV 0.064"

0070 0588000000-E 310  148 LF  60.00 8880.00 33.01 4885.48 29.00  4292.0018" CS PIPE CULV 0.064"

0071 0594000000-E 310  104 LF  80.00 8320.00 38.70 4024.80 34.50  3588.0024" CS PIPE CULV 0.064"

0072 0600000000-E 310  48 LF  100.00 4800.00 50.09 2404.32 44.00  2112.0030" CS PIPE CULV 0.079"

0073 0995000000-E 340  1,430 LF  12.00 17160.00 11.38 16273.40 10.00  14300.00PIPE REMOVAL

0074 1011000000-N 500 Lump Sum 1650000.00 1586876.63  1491257.63FINE GRADING

0075 1099500000-E 505  2,000 CY  5.00 10000.00 10.25 20500.00 12.00  24000.00SHALLOW UNDERCUT

0076 1099700000-E 505  4,300 TON 25.00 107500.00 28.22 121346.00 25.00  107500.00CLASS IV SUBGRD STABILIZATION

0077 1121000000-E 520  231,500 TON 15.00 3472500.00 21.64 5009660.00 16.00  3704000.00AGGREGATE BASE COURSE

0078 1220000000-E 545  1,000 TON 17.00 17000.00 33.26 33260.00 35.00  35000.00INCIDENTAL STONE BASE

0079 1275000000-E 600  4,700 GAL 6.00 28200.00 7.70 36190.00 6.50  30550.00PRIME COAT

0080 1489000000-E 610  5,040 TON 37.00 186480.00 58.49 294789.60 49.35  248724.00ASP CONC BASE CRS B25.0B

0081 1491000000-E 610  70,750 TON 28.50 2016375.00 47.89 3388217.50 40.40  2858300.00ASP CONC BASE CRS B25.0C

0082 1498000000-E 610  14,210 TON 34.50 490245.00 52.63 747872.30 44.40  630924.00ASP CONC INTR CRS I19.0B

0083 1503000000-E 610  85,420 TON 28.50 2434470.00 41.60 3553472.00 35.10  2998242.00ASP CONC INTR CRS I19.0C

0084 1519000000-E 610  14,040 TON 31.00 435240.00 59.21 831308.40 49.95  701298.00ASP CONC SURF CRS S9.5B

0085 1523000000-E 610  63,100 TON 28.75 1814125.00 51.74 3264794.00 43.65  2754315.00ASP CONC SURF CRS S9.5C

0086 1575000000-E 620  12,685 TON 620.00 7864700.00 763.34 9682967.90 644.00  8169140.00ASP FOR PLANT MIX

0087 1840000000-E 665  127,800 LF  0.10 12780.00 0.18 23004.00 0.24  30672.00MILLED RUMBLE STRIPS

0088 1847000000-E 710  410 SY  85.00 34850.00 234.71 96231.10 108.00  44280.00******"PCC PVMT THRU LNS
(12")

0089 1881000000-E SP   65 LF  55.00 3575.00 296.33 19261.45 250.00  16250.00GENERIC PAVING ITEM (LF)
SPEED MODULATOR

0090 2022000000-E 815  5,180 CY  0.50 2590.00 22.77 117948.60 13.00  67340.00SUBDRAIN EXCAVATION

0091 2026000000-E 815  15,400 SY  0.50 7700.00 6.96 107184.00 1.50  23100.00GEOTEXTILE FOR SUBSURF DRNS

0092 2036000000-E 815  2,590 CY  29.00 75110.00 59.15 153198.50 50.00  129500.00SUBDRAIN COARSE AGGREGATE

0093 2044000000-E 815  15,400 LF  5.00 77000.00 17.99 277046.00 6.00  92400.006" PERF SUBDRN PIPE

0094 2070000000-N 815  31 EA  420.00 13020.00 1829.24 56706.44 210.00  6510.00SUBDRN PIPE OUTLET

0095 2077000000-E 815  186 LF  17.00 3162.00 36.72 6829.92 30.00  5580.006" OUTLET PIPE

0096 2190000000-N 828  2 EA  1200.00 2400.00 2010.86 4021.72 1100.00  2200.00TEMP STL PLT COVER FOR MDS

0097 2209000000-E 838  28 CY  900.00 25200.00 996.05 27889.40 875.00  24500.00ENDWALLS

0098 2220000000-E 838  24 CY  1100.00 26400.00 1024.51 24588.24 900.00  21600.00REINFORCED ENDWALLS

0099 2253000000-E 840 1.5 CY  1000.00 1500.00 1024.51 1536.77 900.00  1350.00PIPE COLLARS

0100 2264000000-E 840 1.5 CY  980.00 1470.00 1024.51 1536.77 900.00  1350.00PIPE PLUGS
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0101 2275000000-E SP   1 CY  275.00 275.00 313.05 313.05 275.00  275.00FLOWABLE FILL

0102 2286000000-N 840  293 EA  1900.00 556700.00 1138.35 333536.55 1000.00  293000.00MASNRY DRAINAGE STRUCT

0103 2297000000-E 840  63 CY  1500.00 94500.00 939.14 59165.82 825.00  51975.00MASNRY DRAINAGE STRUCT

0104 2308000000-E 840  251 LF  280.00 70280.00 256.13 64288.63 225.00  56475.00MASNRY DRAINAGE STRUCT

0105 2352000000-N 840  30 EA  600.00 18000.00 540.72 16221.60 475.00  14250.00FRAME W/GRATE 840.***** STD
(840.16)

0106 2352000000-N 840  7 EA  600.00 4200.00 512.26 3585.82 475.00  3325.00FRAME W/GRATE 840.***** STD
(840.20)

0107 2354000000-N 840  5 EA  600.00 3000.00 512.26 2561.30 450.00  2250.00FRAME W/GRATE 840.22 STD

0108 2355000000-N 840  1 EA  600.00 600.00 512.26 512.26 450.00  450.00FRAME W/GRATE 840.29 STD

0109 2364200000-N 840  40 EA  600.00 24000.00 540.72 21628.80 475.00  19000.00FRAME W/2GRTS 840.20 STD

0110 2365000000-N 840  127 EA  600.00 76200.00 540.71 68670.17 475.00  60325.00FRAME W/2GRTS 840.22 STD

0111 2367000000-N 840  2 EA  600.00 1200.00 540.72 1081.44 475.00  950.00FRAME W/2GRTS 840.29 STD

0112 2374000000-N 840  6 EA  600.00 3600.00 540.72 3244.32 475.00  2850.00FRAME-GRT-HD 840.03 **
(E)

0113 2374000000-N 840  31 EA  600.00 18600.00 540.71 16762.01 475.00  14725.00FRAME-GRT-HD 840.03 **
(F)

0114 2374000000-N 840  33 EA  600.00 19800.00 540.71 17843.43 475.00  15675.00FRAME-GRT-HD 840.03 **
(G)

0115 2396000000-N 840  2 EA  600.00 1200.00 398.43 796.86 350.00  700.00FRAME W/COVER STD 840.54

0116 2407000000-N 840  7 EA  1440.00 10080.00 1366.02 9562.14 1200.00  8400.00STL FRAM W/ 2 GTR, STD 840.37

0117 2451000000-N 852  14 EA  750.00 10500.00 844.33 11820.62 793.00  11102.00CONC TRANS SECT FOR DROP INLET

0118 2549000000-E 846  16,130 LF  23.00 370990.00 22.52 363247.60 15.13  244046.902'-6" CONC CURB & GUTTER

0119 2556000000-E 846  8,450 LF  29.00 245050.00 18.21 153874.50 12.66  106977.00SHOULDER BERM GUTTER

0120 2570000000-N SP   2 EA  1900.00 3800.00 2112.40 4224.80 1112.00  2224.00MODIFIED CONCRETE FLUME

0121 2577000000-E 846  40 LF  47.00 1880.00 50.70 2028.00 24.37  974.80CONC EXPRESSWAY GUTTER

0122 2580000000-E 846  160 LF  45.00 7200.00 24.88 3980.80 14.76  2361.60CONCRETE VALLEY GUTTER

0123 2591000000-E 848  3,120 SY  34.00 106080.00 45.06 140587.20 35.47  110666.404" CONCRETE SIDEWALK

0124 2605000000-N 848  16 EA  1750.00 28000.00 1445.87 23133.92 764.00  12224.00CONCRETE CURB RAMP

0125 2612000000-E 848  310 SY  59.00 18290.00 66.20 20522.00 49.81  15441.106" CONCRETE DRIVEWAY

0126 2619000000-E 850  190 SY  56.00 10640.00 67.99 12918.10 39.90  7581.004" CONCRETE PAVED DITCH

0127 2627000000-E 852  570 SY  46.00 26220.00 55.32 31532.40 39.90  22743.004" CONC ISLAND COVER

0128 2655000000-E 852  4,170 SY  44.00 183480.00 65.57 273426.90 45.60  190152.005" MONO CONC ISLDS (KEY IN)

0129 2703000000-E 854  270 LF  120.00 32400.00 275.79 74463.30 400.00  108000.00CONC BARRIER TYPE ******
(T1)

0130 2724000000-E 857  8,340 LF  50.00 417000.00 79.80 665532.00 89.00  742260.00PC REINF BARRIER SNGL FC

0131 2752000000-E SP   4,930 LF  21.00 103530.00 20.30 100079.00 12.09  59603.70GENERIC PAVING ITEM (LF)
1'-6" MODIFIED CURB & GUTTER

0132 2752000000-E SP   1,310 LF  21.00 27510.00 19.13 25060.30 12.90  16899.00GENERIC PAVING ITEM (LF)
6" CONCRETE CURB

0133 2875000000-N 859  5 EA  1500.00 7500.00 1138.35 5691.75 1000.00  5000.00CONVERT CB TO DI

0134 2893000000-N 859  1 EA  3000.00 3000.00 1252.18 1252.18 1100.00  1100.00CONVERT CB TO JB W/MH

0135 3000000000-N SP   9 EA  14000.00 126000.00 15023.87 135214.83 13000.00  117000.00IMPACT ATTEN TYPE 350

0136 3030000000-E 862  23,000 LF  15.00 345000.00 17.05 392150.00 14.75  339250.00STL BM GUARDRAIL
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0137 3045000000-E 862 37.5 LF  15.00 562.50 19.65 736.88 17.00  637.50SBGR SHOP CURVED

0138 3105000000-N 862  2 EA  26.00 52.00 115.57 231.14 100.00  200.00SBGR TERM SECT

0139 3150000000-N 862  25 EA  11.00 275.00 48.54 1213.50 42.00  1050.00ADDIT GUARDRAIL POSTS

0140 3195000000-N 862  1 EA  400.00 400.00 577.84 577.84 500.00  500.00GR ANCHOR TYPE AT-1

0141 3210000000-N 862  23 EA  475.00 10925.00 577.84 13290.32 500.00  11500.00GR ANCHOR TYPE CAT-1

0142 3215000000-N 862  6 EA  1550.00 9300.00 1617.96 9707.76 1400.00  8400.00GR ANCHOR TYPE III

0143 3270000000-N SP   35 EA  1750.00 61250.00 2022.44 70785.40 1750.00  61250.00GR ANCHOR TYPE 350

0144 3285000000-N SP   15 EA  1650.00 24750.00 1849.09 27736.35 1600.00  24000.00GR ANCHOR TYPE M-350

0145 3317000000-N 862  55 EA  1600.00 88000.00 1617.96 88987.80 1400.00  77000.00GR ANCHOR TYPE B-77

0146 3389200000-E 865  25,000 LF  7.00 175000.00 8.09 202250.00 7.00  175000.00CABLE GUIDERAIL

0147 3389500000-N 865  10 EA  10.00 100.00 63.56 635.60 55.00  550.00ADDITIONAL GUIDERAIL POSTS

0148 3389600000-N 865  21 EA  1592.59 33444.39 2600.29 54606.09 2250.00  47250.00CBL GUIDERAIL ANCH UNIT

0149 3503000000-E 866  24,960 LF  2.90 72384.00 3.18 79372.80 2.75  68640.00WOVEN WIRE FENCE 47" FAB

0150 3509000000-E 866  1,586 EA  15.75 24979.50 17.34 27501.24 15.00  23790.004" TIMBER POSTS 7'-6"LONG

0151 3515000000-E 866  360 EA  29.00 10440.00 31.20 11232.00 27.00  9720.005" TIMBER POSTS 8'-0"LONG

0152 3533000000-E 866  110,598 LF  14.00 1548372.00 15.31 1693255.38 13.25  1465423.50CHN LK FENCE **" FABRIC
(84")

0153 3539000000-E 866  3,102 EA  102.00 316404.00 111.52 345935.04 96.50  299343.00MET LINE PST **" CL FEN
(84")

0154 3545000000-E 866  204 EA  200.00 40800.00 217.27 44323.08 188.00  38352.00MET TERM PST **" CL FEN
(84")

0155 3628000000-E 876  950 TON 45.00 42750.00 49.62 47139.00 37.50  35625.00RIP RAP, CLASS I

0156 3649000000-E 876  1,820 TON 40.00 72800.00 46.37 84393.40 31.00  56420.00RIP RAP, CLASS B

0157 3656000000-E 876  8,845 SY  1.35 11940.75 6.10 53954.50 2.20  19459.00GEOTEXTILE FOR DRAINGE

0158 3659000000-N SP   9 EA  2000.00 18000.00 3118.11 28062.99 1600.00  14400.00PREFORMED SCOUR HOLES

0159 4048000000-E 902  37 CY  690.00 25530.00 762.81 28223.97 650.00  24050.00REINF CONC FOUNDTN

0160 4054000000-E 902  2 CY  105.00 210.00 117.36 234.72 100.00  200.00PLN CONC FOUNDTN

0161 4057000000-E SP   141 CY  850.00 119850.00 938.84 132376.44 800.00  112800.00OVERHEAD FOOTING

0162 4060000000-E 903  14,801 LB  3.00 44403.00 3.52 52099.52 3.00  44403.00SUPPORT, BREAKAWAY STL BM

0163 4066000000-E 903  11,160 LB  3.00 33480.00 3.52 39283.20 3.00  33480.00SUPPORTS, SIMPLE STL BM

0164 4072000000-E 903  1,664 LF  5.50 9152.00 6.16 10250.24 5.25  8736.00SUPPORT, 3-LB STL U-CHAN

0165 4078000000-E 903  14 EA  53.00 742.00 58.68 821.52 50.00  700.00SUPPORT, 2-LB STL U-CHAN

0166 4082100000-N SP  Lump Sum 64000.00 70413.22  60000.00SUPPORT, OVRHD SIGN STR ****
(131+30 -COL1-)

0167 4082100000-N SP  Lump Sum 64000.00 70413.22  60000.00SUPPORT, OVRHD SIGN STR ****
(36+60 -L-)

0168 4082100000-N SP  Lump Sum 64000.00 70413.22  60000.00SUPPORT, OVRHD SIGN STR ****
(63+00 -L-)

0169 4082100000-N SP  Lump Sum 110000.00 123223.13  105000.00SUPPORT, OVRHD SIGN STR ****
(81+25 -COL1-)

0170 4082100000-N SP  Lump Sum 47000.00 52809.91  45000.00SUPPORT, OVRHD SIGN STR ****
(976+60 -L-)

0171 4096000000-N 904  6 EA  85.00 510.00 93.89 563.34 80.00  480.00SIGN ERECTION, TYPE D

0172 4102000000-N 904  99 EA  53.00 5247.00 58.68 5809.32 50.00  4950.00SIGN ERECTION, TYPE E
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0173 4108000000-N 904  14 EA  85.00 1190.00 93.89 1314.46 80.00  1120.00SIGN ERECTION, TYPE F

0174 4109000000-N 904  5 EA  850.00 4250.00 938.84 4694.20 800.00  4000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0175 4110000000-N 904  25 EA  345.00 8625.00 381.40 9535.00 325.00  8125.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0176 4110000000-N 904  9 EA  210.00 1890.00 234.71 2112.39 200.00  1800.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0177 4114000000-N 904  14 EA  53.00 742.00 58.68 821.52 50.00  700.00SIGN ERECTION, MILEMARKERS

0178 4115000000-N 904  1 EA  530.00 530.00 586.77 586.77 500.00  500.00SIGN ERECTION, OVERLAY (OVRHD)

0179 4116000000-N 904  1 EA  265.00 265.00 293.38 293.38 250.00  250.00SIGN ERECTION, OVERLAY (GRD MTD)

0180 4116100000-N 904  6 EA  370.00 2220.00 410.74 2464.44 350.00  2100.00SIGN ERECT, RELOC ** GRD MTD
(A)

0181 4155000000-N 907  4 EA  10.00 40.00 1.17 4.68 1.00  4.00DISPOSE SIGN SYST U-CHAN

0182 4234000000-N 907  3 EA  565.00 1695.00 626.68 1880.04 534.00  1602.00DISPOSE SIGN, A OR B (OVRHD)

0183 4400000000-E 1110  1,225 SF  15.00 18375.00 5.28 6468.00 5.50  6737.50WORK ZONE SIGNS (STAT)

0184 4405000000-E 1110  864 SF  12.00 10368.00 9.39 8112.96 12.00  10368.00WORK ZONE SIGNS (PORT)

0185 4410000000-E 1110  358 SF  10.00 3580.00 5.87 2101.46 8.00  2864.00WORK ZONE SIGNS (BARR)

0186 4415000000-N 1115  4 EA  2800.00 11200.00 1173.55 4694.20 3000.00  12000.00FLASHING ARROW BOARD

0187 4420000000-N 1120  6 EA  9000.00 54000.00 2933.89 17603.34 11000.00  66000.00PORTABLE CHANGE MSG SIGN

0188 4422000000-N 1120  80 DAY 32.00 2560.00 35.21 2816.80 29.00  2320.00PORT CHANGE MSG SIGN (SHORT TERM)

0189 4430000000-N 1130  725 EA  45.00 32625.00 48.03 34821.75 44.00  31900.00DRUMS

0190 4435000000-N 1135  75 EA  17.00 1275.00 19.94 1495.50 18.00  1350.00CONES

0191 4445000000-E 1145  715 LF  18.00 12870.00 19.36 13842.40 51.00  36465.00BARRICADES (TYPE III)

0192 4450000000-N 1150  200 HR  14.00 2800.00 25.96 5192.00 22.00  4400.00FLAGGER

0193 4455000000-N 1150  480 DAY 125.00 60000.00 259.63 124622.40 183.00  87840.00FLAGGER

0194 4465000000-N 1160  4 EA  5000.00 20000.00 4694.22 18776.88 6000.00  24000.00TEMPORARY CRASH CUSHIONS

0195 4470000000-N 1160  2 EA  1275.00 2550.00 1408.27 2816.54 2500.00  5000.00RESET CRASH CUSHION

0196 4480000000-N 1165  4 EA  21000.00 84000.00 16790.62 67162.48 9200.00  36800.00TMA

0197 4485000000-E 1170  3,990 LF  22.00 87780.00 23.33 93086.70 22.00  87780.00PORT CONC BARRIER

0198 4500000000-E 1170  1,800 LF  5.00 9000.00 4.11 7398.00 3.95  7110.00RESET PORT CONC BARRIER

0199 4507000000-E 1170  3,500 LF  50.00 175000.00 55.16 193060.00 73.78  258230.00WATER FILLED BARRIER

0200 4508000000-E 1170  1,200 LF  5.00 6000.00 2.35 2820.00 10.26  12312.00RESET WATER FILLED BARRIER

0201 4510000000-N SP   240 HR  40.00 9600.00 62.61 15026.40 50.00  12000.00LAW ENFORCEMENT

0202 4516000000-N 1180  110 EA  30.00 3300.00 33.90 3729.00 38.32  4215.20SKINNY DRUM

0203 4520000000-N 1266  50 EA  37.00 1850.00 43.95 2197.50 50.00  2500.00TUBULAR MARKERS (FIXED)

0204 4589000000-N SP  Lump Sum 125000.00 16079.46  160000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY MEDIAN CROSSOVERS

0205 4650000000-N 1251  1,715 EA  5.25 9003.75 5.69 9758.35 5.00  8575.00TEMP RAISED PVMT MRKS

0206 4685000000-E 1205  12,180 LF  0.85 10353.00 0.91 11083.80 0.50  6090.00THERMO PVT MKG LINES 4"90

0207 4686000000-E 1205  18,047 LF  0.95 17144.65 1.02 18407.94 0.75  13535.25THERMO PVT MKG LINES 4"120

0208 4687000000-E 1205  440 LF  6.00 2640.00 6.55 2882.00 5.00  2200.00THERMO PVT MKG LINES 4"240

0209 4688000000-E 1205  115,360 LF  1.05 121128.00 1.14 131510.40 0.89  102670.40THERMO PVT MKG LINES,6"90 MILS

0210 4690000000-E 1205  31,716 LF  1.25 39645.00 1.37 43450.92 0.98  31081.68THERMO PVT MKG LINES 6"120 MILS
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0211 4695000000-E 1205  890 LF  2.55 2269.50 2.85 2536.50 2.00  1780.00THERMO PVT MKG LINES 8"90 MILS

0212 4697000000-E 1205  705 LF  3.15 2220.75 3.42 2411.10 2.00  1410.00THERMO PVT MKG LINE 8"120 MILS

0213 4700000000-E 1205  17,820 LF  1.90 33858.00 2.05 36531.00 2.00  35640.0012"WIDE THERMO 90 MILS

0214 4702000000-E 1205  2,750 LF  2.80 7700.00 2.98 8195.00 4.00  11000.0012"WIDE THERMO 120 MILS

0215 4710000000-E 1205  620 LF  7.70 4774.00 8.25 5115.00 12.00  7440.0024"WIDE THERMO 120 MILS

0216 4721000000-E 1205  24 EA  186.00 4464.00 199.21 4781.04 80.00  1920.00THERMO PVT MKG CHARACTER 120

0217 4725000000-E 1205  180 EA  186.00 33480.00 199.21 35857.80 125.00  22500.00THERMO PVT SYMBOL 90MILS

0218 4770000000-E 1205  715 LF  3.75 2681.25 3.98 2845.70 1.75  1251.254" COLD APPL PLSTIC LINES TYPE **
(IV)

0219 4810000000-E 1205  190,000 LF  0.25 47500.00 0.25 47500.00 0.26  49400.00PAINT PVMT MARKINGS 4"

0220 4820000000-E 1205  1,900 LF  0.90 1710.00 0.97 1843.00 1.00  1900.00PAINT PVMT MARKINGS 8"

0221 4835000000-E 1205  740 LF  3.20 2368.00 3.42 2530.80 4.00  2960.00PAINT PVT MKG LINES 24"

0222 4845000000-N 1205  90 EA  80.00 7200.00 85.38 7684.20 65.00  5850.00PAINT PVT MKG SYMBOL

0223 4847000000-E 1205  2,419 LF  1.00 2419.00 1.12 2709.28 1.75  4233.25POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0224 4847100000-E 1205  18,430 LF  1.20 22116.00 1.26 23221.80 1.79  32989.70POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0225 4847110000-E 1205  350 LF  2.40 840.00 2.56 896.00 8.00  2800.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0226 4847120000-E 1205  450 LF  3.20 1440.00 3.42 1539.00 9.00  4050.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0227 4850000000-E 1205  21,000 LF  0.80 16800.00 0.85 17850.00 0.65  13650.00LINE REMOVAL 4" WIDE

0228 4860000000-E 1205  200 LF  3.20 640.00 3.42 684.00 1.00  200.00LINE REMOVAL 8" WIDE

0229 4870000000-E 1205  200 LF  7.40 1480.00 7.97 1594.00 3.00  600.00LINE REMOVAL 24" WIDE

0230 4875000000-N 1205  18 EA  69.00 1242.00 73.99 1331.82 50.00  900.00REMOVAL OF SYMBL & CHARAC

0231 4900000000-N 1251  141 EA  11.65 1642.65 12.52 1765.32 5.00  705.00PERM RAISED PVMT MARKERS

0232 4905000000-N 1253  3,736 EA  33.00 123288.00 35.29 131843.44 29.80  111332.80SNOWPLB PVMT MRKER

0233 4935000000-N 1267  150 EA  100.00 15000.00 108.14 16221.00 47.62  7143.00FLEX DELINATR (CRYSTAL)

0234 4940000000-N 1267  114 EA  100.00 11400.00 108.14 12327.96 46.23  5270.22FLEX DELINATR (YELLOW)

0235 5015000000-E 1401  16 EA  19000.00 304000.00 22492.84 359885.44 20980.00  335680.00120' HIGH MOUNT STANDARD

0236 5020000000-N 1401  1 EA  3425.00 3425.00 3775.49 3775.49 3687.00  3687.00PORTABLE DRIVE UNIT

0237 5025000000-E SP   170 CY  671.00 114070.00 951.12 161690.40 706.00  120020.00HIGH MOUNT FOUNDATIONS

0238 5030000000-N 1403  128 EA  749.00 95872.00 1197.02 153218.56 755.33  96682.24HM LUMINAIRE ************
(750W HPS)

0239 5120000000-N 1407  3 EA  2300.00 6900.00 753.94 2261.82 2583.00  7749.00SERVICE POLE ************
(30' CLASS 4)

0240 5125000000-E 1407  75 LF  25.00 1875.00 8.70 652.50 29.00  2175.00SERVICE LATERAL *********
(3 #1/0 USE)

0241 5145000000-N 1408  3 EA  8650.00 25950.00 12757.77 38273.31 9505.00  28515.00LITE CNTRL RW************
(240/480 V)

0242 5155000000-E 1409  477 LF  4.00 1908.00 4.93 2351.61 4.29  2046.33ELECT DUCT BD, SIZE *****
(2")

0243 5155000000-E 1409  620 LF  5.00 3100.00 5.92 3670.40 5.15  3193.00ELECT DUCT BD, SIZE *****
(3")

0244 5160000000-E 1409  581 LF  9.50 5519.50 11.25 6536.25 9.65  5606.65ELECT DUCT JA, SIZE *****
(2")
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0245 5160000000-E 1409  239 LF  11.75 2808.25 12.53 2994.67 11.10  2652.90ELECT DUCT JA, SIZE *****
(3")

0246 5160000000-E 1409  351 LF  15.50 5440.50 18.56 6514.56 15.78  5538.78ELECT DUCT JA, SIZE *****
(4")

0247 5160000000-E 1409  301 LF  16.50 4966.50 20.88 6284.88 18.38  5532.38ELECT DUCT JA, SIZE *****
(6")

0248 5170000000-E 1410  560 LF  2.45 1372.00 8.70 4872.00 2.52  1411.20**-#8 W/G FEEDER CIRCUIT
(-2)

0249 5175000000-E 1410  1,245 LF  2.40 2988.00 9.11 11341.95 2.57  3199.65**-#6 W/G FEEDER CIRCUIT
(-2)

0250 5180000000-E 1410  1,015 LF  3.30 3349.50 4.00 4060.00 3.62  3674.30**-#4 W/G FEEDER CIRCUIT
(-2)

0251 5185000000-E 1410  1,865 LF  5.50 10257.50 5.22 9735.30 5.93  11059.45**-#2 W/G FEEDER CIRCUIT
(-2)

0252 5190000000-E 1410  780 LF  8.50 6630.00 5.22 4071.60 8.82  6879.60************ FEEDER CIR
(2 #1 W/G)

0253 5205000000-E 1410  520 LF  6.50 3380.00 6.79 3530.80 7.00  3640.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0254 5210000000-E 1410  1,490 LF  6.25 9312.50 7.25 10802.50 7.00  10430.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0255 5215000000-E 1410  5,695 LF  7.50 42712.50 8.12 46243.40 8.11  46186.45**-#4 W/G FEEDER N *****"
(2, 1.5)

0256 5220000000-E 1410  4,880 LF  9.50 46360.00 9.74 47531.20 10.23  49922.40**-#2 W/G FEEDER N *****"
(2, 1.5)

0257 5225000000-E 1410  4,395 LF  12.00 52740.00 11.72 51509.40 12.20  53619.00**-#1 W/G FEEDER CIR ****
(2, 2)

0258 5240000000-N 1411  42 EA  200.00 8400.00 231.98 9743.16 212.88  8940.96ELEC JB ************
(PC18)

0259 5240000000-N 1411  9 EA  350.00 3150.00 395.53 3559.77 362.20  3259.80ELEC JB ************
(PC30)

0260 5240000000-N 1411  3 EA  315.00 945.00 608.95 1826.85 327.61  982.83ELEC JB ************
(PC36)

0261 5326600000-E 1510  2,168 LF  125.00 271000.00 121.39 263173.52 115.00  249320.0016" WATER LINE

0262 5558600000-E 1515  1 EA  9000.00 9000.00 8385.52 8385.52 8200.00  8200.0016" VALVE

0263 5666000000-E 1515  2 EA  8900.00 17800.00 6474.26 12948.52 7950.00  15900.00FIRE HYDRANT

0264 5810000000-E 1530  2,343 LF  14.00 32802.00 18.80 44048.40 14.00  32802.00ABANDON 16" UTILITY PIPE

0265 5835400000-E 1540  80 LF  74.00 5920.00 68.47 5477.60 30.00  2400.006" ENCASEMENT PIPE

0266 5836200000-E 1540  180 LF  330.00 59400.00 299.84 53971.20 160.00  28800.0030" ENCASEMENT PIPE

0267 6000000000-E 1605  160,000 LF  3.00 480000.00 2.22 355200.00 1.48  236800.00TEMPORARY SILT FENCE

0268 6006000000-E 1610  3,800 TON 45.00 171000.00 41.25 156750.00 37.00  140600.00EROS CONTRL STONE CL A

0269 6009000000-E 1610  11,200 TON 45.00 504000.00 38.37 429744.00 37.00  414400.00EROS CONTRL STONE CL B

0270 6012000000-E 1610  16,500 TON 40.00 660000.00 39.08 644820.00 37.00  610500.00SEDIMENT CONTROL STONE

0271 6015000000-E 1615  815 ACR 1000.00 815000.00 967.59 788585.85 480.00  391200.00TEMPORARY MULCHING

0272 6018000000-E 1620  19,400 LB  3.50 67900.00 3.35 64990.00 2.75  53350.00SEED FOR TEMP SEEDING

0273 6021000000-E 1620 79.5 TON 1025.00 81487.50 1024.51 81448.55 580.00  46110.00FERT FOR TEMP SEEDING

0274 6024000000-E 1622  12,000 LF  20.00 240000.00 14.83 177960.00 8.00  96000.00TEMPORARY SLOPE DRAINS

0275 6029000000-E SP   11,000 LF  1.50 16500.00 1.37 15070.00 1.30  14300.00SAFETY FENCE
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0276 6030000000-E 1630  150,000 CY  1.00 150000.00 7.42 1113000.00 5.00  750000.00SILT EXCAVATION

0277 6036000000-E 1631  496,000 SY  1.50 744000.00 1.50 744000.00 1.15  570400.00MATTING FOR EROS CONTROL

0278 6037000000-E SP   13,000 SY  4.50 58500.00 4.20 54600.00 4.00  52000.00COIR FIBER MAT

0279 6038000000-E SP   7,350 SY  5.00 36750.00 4.72 34692.00 4.00  29400.00PERM SOIL REINF MAT

0280 6042000000-E 1632  14,500 LF  4.25 61625.00 4.15 60175.00 3.05  44225.001/4" HARDWARE CLOTH

0281 6043000000-E SP   3,100 SY  4.75 14725.00 22.77 70587.00 4.00  12400.00LOW PERMEABILITY GEOTEXTILE

0282 6046000000-E 1636  225 LF  135.00 30375.00 95.99 21597.75 70.00  15750.00TEMP PIPE FOR STREAM CROSS

0283 6069000000-E 1638  200 CY  3.00 600.00 16.82 3364.00 56.00  11200.00STILLING BASINS

0284 6070000000-N 1639  8 EA  700.00 5600.00 1483.68 11869.44 1300.00  10400.00SPECIAL STILLING BASINS

0285 6071010000-E SP   2,100 LF  5.50 11550.00 5.69 11949.00 6.00  12600.00WATTLE

0286 6071012000-E SP   11,250 LF  10.00 112500.00 10.25 115312.50 10.00  112500.00COIR FIBER WATTLE

0287 6071020000-E SP   8,800 LB  6.75 59400.00 6.94 61072.00 7.50  66000.00POLYACRYLAMIDE (PAM)

0288 6071030000-E 1640  20,000 LF  6.50 130000.00 6.83 136600.00 4.15  83000.00COIR FIBER BAFFLE

0289 6071050000-E SP   29 EA  1100.00 31900.00 1024.51 29710.79 510.00  14790.00**" SKIMMER
(1-1/2")

0290 6071050000-E SP   17 EA  1225.00 20825.00 1081.43 18384.31 575.00  9775.00**" SKIMMER
(2")

0291 6071050000-E SP   9 EA  1225.00 11025.00 1223.72 11013.48 655.00  5895.00**" SKIMMER
(2-1/2")

0292 6071050000-E SP   5 EA  1400.00 7000.00 1394.48 6972.40 760.00  3800.00**" SKIMMER
(3")

0293 6071050000-E SP   2 EA  1500.00 3000.00 1878.27 3756.54 870.00  1740.00**" SKIMMER
(4")

0294 6084000000-E 1660  480 ACR 1450.00 696000.00 2253.93 1081886.40 1580.00  758400.00SEEDING AND MULCHING

0295 6087000000-E 1660  200 ACR 110.00 22000.00 88.02 17604.00 75.00  15000.00MOWING

0296 6090000000-E 1661  8,250 LB  4.00 33000.00 3.98 32835.00 8.00  66000.00SEED FOR REPAIR SEEDING

0297 6093000000-E 1661 22.25 TON 985.00 21916.25 1024.51 22795.35 800.00  17800.00FERT FOR REPAIR SEEDING

0298 6096000000-E 1662  11,075 LB  3.85 42638.75 3.98 44078.50 2.80  31010.00SEED FOR SUPP SEEDING

0299 6108000000-E 1665 331.75 TON 1100.00 364925.00 1138.35 377647.61 680.00  225590.00FERTILIZER TOPDRESSING

0300 6111000000-E SP   250 LF  30.00 7500.00 71.93 17982.50 30.00  7500.00IMPERVIOUS DIKE

0301 6114500000-N 1667  150 MHR 60.00 9000.00 56.33 8449.50 48.00  7200.00SPECIALIZED HAND MOWING

0302 6117000000-N SP   250 EA  410.00 102500.00 455.34 113835.00 50.00  12500.00RESPONSE FOR EROS CONTROL

0303 6120000000-E SP   220 CY  30.00 6600.00 13.49 2967.80 39.00  8580.00CULVERT DIVERSION CHANNEL

0304 6123000000-E 1670  20 ACR 1100.00 22000.00 1132.66 22653.20 980.00  19600.00REFORESTATION

0305 6132000000-N SP   25 EA  165.00 4125.00 170.75 4268.75 164.82  4120.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0306 6132000000-N SP   75 EA  55.00 4125.00 56.92 4269.00 465.46  34909.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0307 6135000000-E SP   30 ACR 6375.00 191250.00 6830.08 204902.40 6900.00  207000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0308 7048500000-E 1705  6 EA  811.00 4866.00 679.52 4077.12 585.00  3510.0016" PEDEST SIG HEAD 1 SEC W/CD

0309 7060000000-E 1705  6,937 LF  2.00 13874.00 1.63 11307.31 1.40  9711.80SIGNAL CABLE

0310 7120000000-E 1705  42 EA  600.00 25200.00 696.95 29271.90 600.00  25200.00VEHICLE SIGNAL HD (12", 3 SECT)

0311 7132000000-E 1705  3 EA  725.00 2175.00 871.18 2613.54 750.00  2250.00VEHICLE SIGNAL HD (12", 4 SECT)
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0312 7144000000-E 1705  1 EA  850.00 850.00 1161.58 1161.58 1000.00  1000.00VEHICLE SIGNAL HD (12", 5 SECT)

0313 7252000000-E 1710  1,300 LF  1.75 2275.00 1.95 2535.00 1.68  2184.00MESSENGER CABLE (1/4")

0314 7264000000-E 1710  3,406 LF  2.00 6812.00 3.19 10865.14 2.75  9366.50MESSENGER CABLE (3/8")

0315 7279000000-E 1715  7,000 LF  0.50 3500.00 0.55 3850.00 0.47  3290.00TRACER WIRE

0316 7300000000-E 1715  2,350 LF  4.50 10575.00 7.55 17742.50 6.50  15275.00UNPAVED TRENCH (***********)
(1, 2")

0317 7300000000-E 1715  41 LF  4.70 192.70 8.71 357.11 7.50  307.50UNPAVED TRENCH (***********)
(2, 2")

0318 7300000000-E 1715  45 LF  6.75 303.75 12.49 562.05 10.75  483.75UNPAVED TRENCH (***********)
(4, 2")

0319 7300100000-E 1715  944 LF  6.75 6372.00 4.07 3842.08 3.50  3304.00UNPAVED TRENCH TEMP LEADIN

0320 7301000000-E 1715  7,070 LF  8.75 61862.50 17.42 123159.40 15.00  106050.00DIRECT DRILL (***********)
(1, 2")

0321 7301000000-E 1715  898 LF  11.50 10327.00 23.23 20860.54 20.00  17960.00DIRECT DRILL (***********)
(2, 2")

0322 7324000000-N 1716  101 EA  175.00 17675.00 464.63 46927.63 400.00  40400.00JUNCTION BOX (STANDARD SIZE)

0323 7348000000-N 1716  16 EA  340.00 5440.00 667.91 10686.56 575.00  9200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0324 7360000000-N 1720  6 EA  750.00 4500.00 1161.58 6969.48 1000.00  6000.00WOOD POLE

0325 7372000000-N 1721  11 EA  265.00 2915.00 290.39 3194.29 250.00  2750.00GUY ASSEMBLY

0326 7408000000-E 1722  1 EA  195.00 195.00 929.27 929.27 800.00  800.001" RISER WITH WEATHERHEAD

0327 7420000000-E 1722  5 EA  365.00 1825.00 580.79 2903.95 500.00  2500.002" RISER WITH WEATHERHEAD

0328 7432000000-E 1722  4 EA  385.00 1540.00 580.79 2323.16 500.00  2000.002" RISER WITH TUBING

0329 7444000000-E 1725  9,639 LF  5.00 48195.00 6.68 64388.52 5.75  55424.25INDUCTIVE LOOP SAWCUT

0330 7456000000-E 1726  18,872 LF  0.90 16984.80 1.16 21891.52 1.00  18872.00LEAD-IN CABLE(********)
(14-2)

0331 7516000000-E 1730  9,000 LF  1.50 13500.00 1.59 14310.00 1.37  12330.00COMMUNICATIONS CABLE (** FIBER)
(12)

0332 7528000000-E 1730  320 LF  1.75 560.00 1.59 508.80 1.37  438.40DROP CABLE

0333 7540000000-N 1731  6 EA  1100.00 6600.00 1219.66 7317.96 1050.00  6300.00SPLICE ENCLOSURE

0334 7541000000-N 1731  2 EA  935.00 1870.00 1103.50 2207.00 950.00  1900.00MOD SPLICE ENCLOSURE

0335 7552000000-N 1731  5 EA  1.75 8.75 1335.82 6679.10 1150.00  5750.00INTERCONNECT CENTER

0336 7564000000-N 1732  5 EA  1750.00 8750.00 2177.96 10889.80 1875.00  9375.00FIBER-OPTIC TRANS DROP/REP

0337 7566000000-N 1733  12 EA  86.00 1032.00 104.54 1254.48 90.00  1080.00DELINEATOR MARKER

0338 7575160000-E 1734  2,200 LF  0.60 1320.00 0.62 1364.00 0.53  1166.00REM EXT COMM CABLE

0339 7576000000-N SP   18 EA  6900.00 124200.00 7085.63 127541.34 6100.00  109800.00METAL STRAIN SIGNAL POLE

0340 7588000000-N SP   1 EA  10900.00 10900.00 11615.78 11615.78 10000.00  10000.00SGNL MAST ARM WITH METAL POLE

0341 7613000000-N SP   19 EA  745.00 14155.00 813.11 15449.09 700.00  13300.00SOIL TEST

0342 7614100000-E SP   144 CY  590.00 84960.00 696.95 100360.80 600.00  86400.00DRILLED PIER FOUND

0343 7631000000-N SP   1 EA  135.00 135.00 1161.58 1161.58 1000.00  1000.00MAST ARM W/ MTL POLE DES

0344 7636000000-N 1745  10 EA  195.00 1950.00 348.47 3484.70 300.00  3000.00SIGN FOR SIGNALS

0345 7642200000-N 1743  6 EA  940.00 5640.00 1742.37 10454.22 1500.00  9000.00TYPE II PED W/ FOUNDATION

0346 7684000000-N 1750  6 EA  935.00 5610.00 871.19 5227.14 750.00  4500.00SIGNAL CABINET FOUNDATION

0347 7756000000-N 1751  6 EA  10240.00 61440.00 16262.10 97572.60 14000.00  84000.00CONTLR WITH CBNT, 2070L BASE MTD
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0348 7780000000-N 1751  30 EA  84.00 2520.00 174.24 5227.20 150.00  4500.00DETECTOR CARD (TYPE 2070L)

0349 7901000000-N 1753  6 EA  424.00 2544.00 406.55 2439.30 350.00  2100.00CABINET BASE EXTENDER

0350 7948000000-N 1757  2 EA  750.00 1500.00 1161.58 2323.16 1000.00  2000.00TRAFFIC SIGNAL REMOVAL

0351 7960000000-N SP   9 EA  630.00 5670.00 1161.58 10454.22 1000.00  9000.00METAL POLE FOUND REMVL

0352 7972000000-N SP   9 EA  203.00 1827.00 348.47 3136.23 300.00  2700.00METAL POLE REMOVAL

0353 7980000000-N SP   2 EA  1520.00 3040.00 2090.85 4181.70 1800.00  3600.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0354 7990000000-E SP   1,100 LF  3.00 3300.00 3.31 3641.00 2.85  3135.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0355 7990000000-E SP   1,760 LF  47.00 82720.00 23.23 40884.80 20.00  35200.00GENERIC SIGNAL ITEM (LF)
TWO-WAY CONCRETE DUCTBANK     (ACP)

WALL ITEMS

0356 8801000000-E SP   14,700 SF  65.00 955500.00 45.55 669585.00 71.40  1049580.00MSE RETAIN WALL NO **
(2)

0357 8801000000-E SP   6,550 SF  65.00 425750.00 45.63 298876.50 84.97  556553.50MSE RETAIN WALL NO **
(3)

0358 8801000000-E SP   7,000 SF  65.00 455000.00 45.99 321930.00 77.18  540260.00MSE RETAIN WALL NO **
(4)

0359 8801000000-E SP   2,550 SF  65.00 165750.00 45.85 116917.50 73.58  187629.00MSE RETAIN WALL NO **
(6)

0360 8801000000-E SP   2,250 SF  65.00 146250.00 45.78 103005.00 73.80  166050.00MSE RETAIN WALL NO **
(7)

0361 8802014000-E SP   7,900 SF  65.00 513500.00 46.32 365928.00 104.93  828947.00SOLDIER PILE RETAINING WALLS

0362 8847000000-E SP   177,990 SF  25.00 4449750.00 19.34 3442326.60 20.83  3707531.70GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

0363 8847000000-E SP  56,431.27 SF  25.00 1410781.75 19.85 1120160.71 21.98  1240359.31GENERIC RET WALL ITEM (SF)
VISUAL BARRIER WALL

STRUCTURE ITEMS

0364 8017000000-N SP  Lump Sum 600000.00 140840.77  600000.00CM&R TEMP ACCESS ***********
(45+07.87 -RP1C-)

0365 8017000000-N SP  Lump Sum 5000.00 28169.78  150000.00CM&R TEMP ACCESS ***********
(57+07.00 -RP1DB-)

0366 8017000000-N SP  Lump Sum 700000.00 1309232.66  800000.00CM&R TEMP ACCESS ***********
(826+15.00 -L- LT)

0367 8017000000-N SP  Lump Sum 800000.00 198387.69  1500000.00CM&R TEMP ACCESS ***********
(898+20.00 -L- LT)

0368 8017000000-N SP  Lump Sum 900000.00 202812.59  3250000.00CM&R TEMP ACCESS ***********
(94+24.58 -L- LT)

0369 8091000000-N 410 Lump Sum 6600.00 3981.34  4500.00FND EXCAV B** STA *******
(1, 765+27.44 -L- LT)

0370 8091000000-N 410 Lump Sum 14000.00 3981.34  4750.00FND EXCAV B** STA *******
(1, 765+27.44 -L- RT)

0371 8091000000-N 410 Lump Sum 34000.00 7205.24  26000.00FND EXCAV B** STA *******
(1, 943+21.58 -L-)

0372 8091000000-N 410 Lump Sum 30000.00 6130.61  15000.00FND EXCAV B** STA *******
(1, 991+23.18 -L-)
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0373 8091000000-N 410 Lump Sum 7200.00 2149.28  9000.00FND EXCAV B** STA *******
(1,42+10.23 -RP1B-)

0374 8091000000-N 410 Lump Sum 75000.00 5055.98  13000.00FND EXCAV B** STA *******
(1,57+07.00 -RP1DB-)

0375 8091000000-N 410 Lump Sum 7200.00 2149.28  9500.00FND EXCAV B** STA *******
(2,42+10.23 -RP1B-)

0376 8091000000-N 410 Lump Sum 90000.00 7205.24  28000.00FND EXCAV B** STA *******
(2,57+07.00 -RP1DB-)

0377 8091000000-N 410 Lump Sum 60000.00 6130.61  21000.00FND EXCAV B** STA *******
(3,57+07.00 -RP1DB-)

0378 8091000000-N 410 Lump Sum 8600.00 2149.28  21500.00FND EXCAV B** STA *******
(3,94+24.58 -L- LT)

0379 8091000000-N 410 Lump Sum 8200.00 2149.28  21000.00FND EXCAV B** STA *******
(3,94+24.58 -L- RT)

0380 8091000000-N 410 Lump Sum 23000.00 4677.27  27500.00FND EXCAV B** STA *******
(4,57+07.00 -RP1DB-)

0381 8091000000-N 410 Lump Sum 8300.00 2149.28  8000.00FND EXCAV B** STA *******
(4,94+24.58 -L- RT)

0382 8091000000-N 410 Lump Sum 16200.00 3065.33  19000.00FND EXCAV B** STA *******
(4,94+43.84 -COL1-)

0383 8091000000-N 410 Lump Sum 15200.00 4677.27  19000.00FND EXCAV B** STA *******
(5,57+07.00 -RP1DB-)

0384 8091000000-N 410 Lump Sum 16200.00 2149.28  13500.00FND EXCAV B** STA *******
(5,94+43.84 -COL1-)

0385 8091000000-N 410 Lump Sum 130000.00 7742.60  34500.00FND EXCAV B** STA *******
(6,57+07.00 -RP1DB-)

0386 8091000000-N 410 Lump Sum 143000.00 8817.24  27500.00FND EXCAV B** STA *******
(7,57+07.00 -RP1DB-)

0387 8091000000-N 410 Lump Sum 143000.00 10807.91  36000.00FND EXCAV B** STA *******
(8,57+07.00 -RP1DB-)

0388 8091000000-N 410 Lump Sum 10000.00 4139.97  17000.00FND EXCAV B** STA *******
(9,57+07.00 -RP1DB-)

0389 8112730000-N 450  43 EA  2100.00 90300.00 2162.86 93002.98 1800.00  77400.00PDA TESTING

0390 8147000000-E 420  450,771 SF  23.00 10367733.00 17.27 7784815.17 25.48  11485645.08REINF CONCRETE DECK SLAB

0391 8156000000-E SP  4,261.2 SF  8.00 34089.60 6.56 27953.47 9.50  40481.40CONCRETE WEARING SURFACE

0392 8161000000-E 420 418,553.2 SF  0.25 104638.30 0.26 108823.83 0.28  117194.90GROOVING BRIDGE FLOORS

0393 8175000000-E 420 28.9 CY  900.00 26010.00 784.34 22667.43 455.00  13149.50CLASS AA CONC (BRIDGE)

0394 8182000000-E 420 8,038.9 CY  900.00 7235010.00 463.84 3728763.38 760.00  6109564.00CLASS A CONCRETE (BRIDGE)

0395 8210000000-N 422 Lump Sum 45000.00 33467.01  38000.00BRG APPR SLAB ***********
(21+01.60 -PXROAD-)

0396 8210000000-N 422 Lump Sum 32000.00 20903.08  24500.00BRG APPR SLAB ***********
(42+10.23 -RP1B-)

0397 8210000000-N 422 Lump Sum 32000.00 21088.83  24500.00BRG APPR SLAB ***********
(45+07.87 -RP1C-)

0398 8210000000-N 422 Lump Sum 36000.00 25954.78  29200.00BRG APPR SLAB ***********
(57+07.00 -RP1DB-)

0399 8210000000-N 422 Lump Sum 44000.00 32138.13  36100.00BRG APPR SLAB ***********
(765+27.44 -L- LT)

0400 8210000000-N 422 Lump Sum 44000.00 32138.13  36100.00BRG APPR SLAB ***********
(765+27.44 -L- RT)
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0401 8210000000-N 422 Lump Sum 42000.00 28978.41  32900.00BRG APPR SLAB ***********
(826+15.00 -L- LT)

0402 8210000000-N 422 Lump Sum 42000.00 28978.41  33000.00BRG APPR SLAB ***********
(826+15.00 -L- RT)

0403 8210000000-N 422 Lump Sum 42000.00 28978.41  33700.00BRG APPR SLAB ***********
(898+20.00 -L- LT)

0404 8210000000-N 422 Lump Sum 42000.00 28978.41  33200.00BRG APPR SLAB ***********
(898+20.00 -L- RT)

0405 8210000000-N 422 Lump Sum 39000.00 28397.80  32000.00BRG APPR SLAB ***********
(94+24.58 -L- LT)

0406 8210000000-N 422 Lump Sum 38000.00 28397.80  32000.00BRG APPR SLAB ***********
(94+24.58 -L- RT)

0407 8210000000-N 422 Lump Sum 42000.00 32153.74  35600.00BRG APPR SLAB ***********
(94+43.84 -COL1-)

0408 8210000000-N 422 Lump Sum 86000.00 72838.22  77000.00BRG APPR SLAB ***********
(943+21.58 -L-)

0409 8210000000-N 422 Lump Sum 42000.00 30049.98  34000.00BRG APPR SLAB ***********
(969+51.52 -L- LT)

0410 8210000000-N 422 Lump Sum 58000.00 43329.98  46000.00BRG APPR SLAB ***********
(969+51.52 -L- RT)

0411 8210000000-N 422 Lump Sum 78000.00 62381.66  65000.00BRG APPR SLAB ***********
(991+23.18 -L-)

0412 8217000000-E 425  1,475,503 LB  1.00 1475503.00 0.81 1195157.43 0.85  1254177.55REINF STEEL (BRIDGE)

0413 8224000000-E 425  1,055 LB  1.15 1213.25 1.07 1128.85 1.00  1055.00EPOXY COAT REINF STL BRDG

0414 8238000000-E 425  32,038 LB  2.50 80095.00 1.70 54464.60 1.53  49018.14SPIRAL COL REINF STL BRG

0415 8262000000-E 430 552.22 LF  150.00 82833.00 199.56 110201.02 205.00  113205.1045" PRESTR CONCRETE GIRDR

0416 8265000000-E 430  2,038 LF  200.00 407600.00 198.07 403666.66 180.00  366840.0054" PRESTR CONCRETE GIRDR

0417 8274000000-E 430 18,229.64 LF  230.00 4192817.20 213.40 3890205.18 200.00  3645928.0063" MOD PRESTR CONC GIRDR

0418 8280000000-E 440 Lump Sum 13036260.46 12300000.00  18000000.00STRUCTURAL STEEL

0419 8364000000-E 450  26,420 LF  33.00 871860.00 49.47 1306997.40 52.00  1373840.00HP12X53 PILES

0420 8384000000-E 450  32,050 LF  42.00 1346100.00 61.25 1963062.50 61.00  1955050.00HP14X73 PILES

0421 8384200000-E 450  12,640 LF  52.00 657280.00 69.36 876710.40 65.00  821600.00HP14X73 GALV PILES

0422 8385200000-E 450  20,790 LF  140.00 2910600.00 100.09 2080871.10 150.00  3118500.00PP**X**** GALV STL PILE
(24 X 0.625)

0423 8391000000-N 450  9 EA  100.00 900.00 1488.13 13393.17 92.00  828.00STEEL PILE POINTS

0424 8392500000-E 450  342 LF  55.00 18810.00 43.22 14781.24 8.00  2736.00PREDRILLING FOR PILES

0425 8393000000-N 450  584 EA  420.00 245280.00 232.79 135949.36 170.00  99280.00PILE REDRIVES

0426 8482000000-E 460 1,076.55 LF  200.00 215310.00 152.25 163904.74 145.00  156099.75THREE BAR METAL RAIL

0427 8503000000-E 460 18,709.89 LF  50.00 935494.50 64.81 1212587.97 60.00  1122593.40CONCRETE BARRIER RAIL

0428 8505000000-E 460  99 LF  65.00 6435.00 219.19 21699.81 210.00  20790.00VERT CONC BARRIER RAIL

0429 8531000000-E 462 4,569.8 SY  70.00 319886.00 31.23 142714.85 57.00  260478.604" SLOPE PROTECTION

0430 8594000000-E 876  358 TON 40.00 14320.00 69.67 24941.86 45.00  16110.00RIP RAP B

0431 8608000000-E 876  4,295 TON 46.00 197570.00 43.02 184770.90 55.00  236225.00RIP RAP II (2'-0")

0432 8622000000-E 876  4,760 SY  1.65 7854.00 2.85 13566.00 1.50  7140.00GEOTEXTILE FOR DRAINAGE

0433 8650000000-N SP  Lump Sum 220000.00 183449.84  430000.00POT BEARINGS

0434 8654000000-N SP  Lump Sum 320000.00 282512.75  265000.00DISC BEARINGS
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0435 8657000000-N 430 Lump Sum 805000.00 195866.02  142000.00ELASTOMERIC BEARINGS

0436 8706000000-N SP  Lump Sum 1200000.00 1000000.00  965000.00EXPANSION JOINT SEALS

0437 8713000000-N SP  Lump Sum 80000.00 35316.96  140000.00MODULAR EXP JOINT SEALS

0438 8753200000-E 430  1,683 LF  250.00 420750.00 197.16 331820.28 210.00  353430.003'-0"X 3'-3" PRESTR BOX BEAM

0439 8860000000-N SP  Lump Sum 1700000.00 1000000.00  1500000.00GENERIC STRUCTURE ITEM (LS)
APPROX 980,100 LBS STRUCTURAL STEEL

0440 8860000000-N SP  Lump Sum 130000.00 54159.43  515000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0441 8881000000-E SP  218.7 CY  1250.00 273375.00 497.27 108752.95 700.00  153090.00GENERIC STRUCTURE ITEM (CY)
6,000 PSI CONCRETE

0442 8881000000-E SP  17.4 CY  1600.00 27840.00 697.06 12128.84 1700.00  29580.00GENERIC STRUCTURE ITEM (CY)
POST TENSIONING ENCASEMENT

 

    TOTAL 125477521.00 TOTAL 125988770.32 TOTAL  135890404.33CONTRACT TOTAL

 

    SUB-TOTAL 62261771.94 SUB-TOTAL 75914122.74 SUB-TOTAL  65337414.40ROADWAY ITEMS

    SUB-TOTAL 8522281.75 SUB-TOTAL 6438729.31 SUB-TOTAL  8276910.51WALL ITEMS

    SUB-TOTAL 54693467.31 SUB-TOTAL 43635918.27 SUB-TOTAL  62276079.42STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6160253.00 6870000.00  7138580.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 637056.50 1050000.00  997500.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 33873.81 37500.00  63500.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY GUARD BUILDING

0004 0000900000-N SP  Lump Sum 245522.29 175000.00  231000.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY SPRUNG STRUCTURE AT THE YADKIN
ROAD DETOUR

0005 0001000000-E 200 Lump Sum 3000000.00 8000000.00  4054738.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 5674.29 28371.45 4900.00 24500.00 6300.00  31500.00SUPP CLEARING & GRUBBING

0007 0022000000-E 225  1,930,500 CY  6.50 12548250.00 4.00 7722000.00 3.95  7625475.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 31931.50 77495.55  100000.00REINF BRG APPR **********
(19+83.14 -Y3-)

0009 0029000000-N SP  Lump Sum 15965.74 22687.30  34000.00REINF BRG APPR **********
(41+90.04 -RP1B-)

0010 0029000000-N SP  Lump Sum 15965.74 23412.27  40000.00REINF BRG APPR **********
(45+07.87 -RP1C-)

0011 0029000000-N SP  Lump Sum 42575.32 81242.06  130000.00REINF BRG APPR **********
(49+52.23 -Y1-)

0012 0029000000-N SP  Lump Sum 21287.66 35047.95  60000.00REINF BRG APPR **********
(55+93.07 -RP1DB-)

0013 0029000000-N SP  Lump Sum 21287.66 77282.03  60000.00REINF BRG APPR **********
(765+21.45 -L- RT)

0014 0029000000-N SP  Lump Sum 21287.66 41513.43  60000.00REINF BRG APPR **********
(765+33.36 -L- LT)

0015 0029000000-N SP  Lump Sum 21287.66 35581.82  60000.00REINF BRG APPR **********
(826+14.99 -L- LT)

0016 0029000000-N SP  Lump Sum 21287.66 35581.82  60000.00REINF BRG APPR **********
(826+15.02 -L- RT)

0017 0029000000-N SP  Lump Sum 21287.66 35581.82  60000.00REINF BRG APPR **********
(898+00.42 -L- RT)

0018 0029000000-N SP  Lump Sum 21287.66 35581.82  60000.00REINF BRG APPR **********
(898+39.37 -L- LT)

0019 0029000000-N SP  Lump Sum 21287.66 26318.96  60000.00REINF BRG APPR **********
(91+81.18 -COL1-)

0020 0029000000-N SP  Lump Sum 21287.66 33095.99  50000.00REINF BRG APPR **********
(91+87.85 -L- RT)

0021 0029000000-N SP  Lump Sum 21287.66 30123.73  50000.00REINF BRG APPR **********
(91+88.69 -L- LT)

0022 0036000000-E 225  80,800 CY  6.96 562368.00 6.00 484800.00 8.75  707000.00UNDERCUT EXCAVATION

0023 0106000000-E 230  521,200 CY  4.36 2272432.00 4.00 2084800.00 5.40  2814480.00BORROW EXCAVATION

0024 0134000000-E 240  53,810 CY  6.44 346536.40 5.04 271202.40 8.50  457385.00DRAINAGE DITCH EXCAVATION

0025 0141000000-E 240  3,320 LF  3.27 10856.40 1.50 4980.00 2.00  6640.00BERM DITCH CONSTRUCTION

0026 0156000000-E 250  56,500 SY  3.82 215830.00 4.50 254250.00 5.50  310750.00REMOVAL OF EXT ASPHALT PVMT

0027 0177000000-E 250  3,570 SY  2.73 9746.10 4.50 16065.00 3.00  10710.00BREAKING OF EXT ASPH PVMT

0028 0192000000-N 260  80 HR  196.42 15713.60 250.00 20000.00 135.00  10800.00PROOF ROLLING

0029 0195000000-E 265  101,000 CY  4.36 440360.00 6.00 606000.00 5.40  545400.00SELECT GRANULAR MATERIAL

0030 0196000000-E 270  83,400 SY  1.64 136776.00 1.50 125100.00 2.50  208500.00GEOTEXTILE SOIL STABILIZATION
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0031 0199000000-E SP   9,650 SF  36.19 349233.50 14.67 141565.50 50.00  482500.00TEMPORARY SHORING

0032 0223000000-E 275  2,630 SY  52.38 137759.40 55.00 144650.00 60.00  157800.00ROCK PLATING

0033 0255000000-E SP   120 TON 19.64 2356.80 75.00 9000.00 130.00  15600.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0034 0318000000-E 300  3,950 TON 26.98 106571.00 38.00 150100.00 40.00  158000.00FND CONDIT MATL MINOR STRS

0035 0320000000-E 300  12,310 SY  4.98 61303.80 2.15 26466.50 2.25  27697.50FND CONDIT GEOTEXTILE

0036 0342000000-E 310  108 LF  93.80 10130.40 47.50 5130.00 50.00  5400.00**" SIDE DRAIN PIPE
(30")

0037 0342000000-E 310  260 LF  100.88 26228.80 59.00 15340.00 62.00  16120.00**" SIDE DRAIN PIPE
(36")

0038 0342000000-E 310  20 LF  141.63 2832.60 73.00 1460.00 77.00  1540.00**" SIDE DRAIN PIPE
(42")

0039 0343000000-E 310  798 LF  44.14 35223.72 25.00 19950.00 26.00  20748.0015" SIDE DRAIN PIPE

0040 0344000000-E 310  732 LF  48.35 35392.20 29.00 21228.00 31.00  22692.0018" SIDE DRAIN PIPE

0041 0348000000-E 310  15 EA  142.51 2137.65 225.00 3375.00 237.00  3555.00**" SIDE DRAIN PIPE ELBOW
(15")

0042 0348000000-E 310  9 EA  222.37 2001.33 300.00 2700.00 315.00  2835.00**" SIDE DRAIN PIPE ELBOW
(18")

0043 0348000000-E 310  1 EA  321.91 321.91 475.00 475.00 500.00  500.00**" SIDE DRAIN PIPE ELBOW
(24")

0044 0348000000-E 310  2 EA  433.36 866.72 625.00 1250.00 655.00  1310.00**" SIDE DRAIN PIPE ELBOW
(30")

0045 0354000000-E 310  208 LF  193.77 40304.16 121.00 25168.00 127.00  26416.00***" RC PIPE CULV *****
(48", V)

0046 0354000000-E 310  228 LF  341.48 77857.44 245.00 55860.00 258.00  58824.00***" RC PIPE CULV *****
(66", V)

0047 0360000000-E 310  100 LF  27.24 2724.00 27.50 2750.00 29.00  2900.0012" RC PIPE CULV III

0048 0366000000-E 310  5,304 LF  32.01 169781.04 24.00 127296.00 24.00  127296.0015" RC PIPE CULV III

0049 0372000000-E 310  4,408 LF  36.05 158908.40 29.00 127832.00 29.00  127832.0018" RC PIPE CULV III

0050 0378000000-E 310  2,232 LF  51.20 114278.40 36.00 80352.00 36.00  80352.0024" RC PIPE CULV III

0051 0384000000-E 310  1,684 LF  64.24 108180.16 47.00 79148.00 49.00  82516.0030" RC PIPE CULV III

0052 0390000000-E 310  1,028 LF  79.81 82044.68 58.00 59624.00 61.00  62708.0036" RC PIPE CULV III

0053 0396000000-E 310  20 LF  113.46 2269.20 75.00 1500.00 79.00  1580.0042" RC PIPE CULV III

0054 0402000000-E 310  172 LF  118.32 20351.04 90.00 15480.00 95.00  16340.0048" RC PIPE CULV III

0055 0408000000-E 310  20 LF  165.44 3308.80 120.00 2400.00 126.00  2520.0054" RC PIPE CULV III

0056 0420000000-E 310  104 LF  274.22 28518.88 218.00 22672.00 229.00  23816.0066" RC PIPE CULV III

0057 0426000000-E 310  260 LF  292.91 76156.60 245.00 63700.00 258.00  67080.0072" RC PIPE CULV III

0058 0448000000-E 310  1,456 LF  129.43 188450.08 99.00 144144.00 104.00  151424.00***" RCP CULV CLASS IV
(48")

0059 0448000000-E 310  48 LF  174.46 8374.08 135.00 6480.00 142.00  6816.00***" RCP CULV CLASS IV
(54")

0060 0448000000-E 310  580 LF  233.10 135198.00 184.00 106720.00 194.00  112520.00***" RCP CULV CLASS IV
(60")

0061 0448000000-E 310  148 LF  315.69 46722.12 237.00 35076.00 249.00  36852.00***" RCP CULV CLASS IV
(66")
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0062 0448000000-E 310  176 LF  356.54 62751.04 260.00 45760.00 274.00  48224.00***" RCP CULV CLASS IV
(72")

0063 0448200000-E 310  8,096 LF  45.24 366263.04 26.50 214544.00 27.00  218592.0015" RCP CULV CLASS IV

0064 0448300000-E 310  2,204 LF  51.08 112580.32 30.50 67222.00 32.00  70528.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,980 LF  66.63 131927.40 40.75 80685.00 42.00  83160.0024" RCP CULV CLASS IV

0066 0448500000-E 310  1,928 LF  96.72 186476.16 52.00 100256.00 55.00  106040.0030" RCP CULV CLASS IV

0067 0448600000-E 310  1,912 LF  114.05 218063.60 66.00 126192.00 69.00  131928.0036" RCP CULV CLASS IV

0068 0448700000-E 310  312 LF  139.82 43623.84 81.00 25272.00 85.00  26520.0042" RCP CULV CLASS IV

0069 0582000000-E 310  100 LF  36.71 3671.00 25.00 2500.00 26.00  2600.0015" CS PIPE CULV 0.064"

0070 0588000000-E 310  148 LF  41.73 6176.04 29.00 4292.00 31.00  4588.0018" CS PIPE CULV 0.064"

0071 0594000000-E 310  104 LF  47.41 4930.64 34.50 3588.00 36.00  3744.0024" CS PIPE CULV 0.064"

0072 0600000000-E 310  48 LF  62.05 2978.40 44.00 2112.00 46.00  2208.0030" CS PIPE CULV 0.079"

0073 0995000000-E 340  1,430 LF  9.09 12998.70 10.00 14300.00 10.50  15015.00PIPE REMOVAL

0074 1011000000-N 500 Lump Sum 1763000.00 1750000.00  1306762.00FINE GRADING

0075 1099500000-E 505  2,000 CY  13.64 27280.00 10.00 20000.00 14.00  28000.00SHALLOW UNDERCUT

0076 1099700000-E 505  4,300 TON 20.46 87978.00 23.00 98900.00 24.00  103200.00CLASS IV SUBGRD STABILIZATION

0077 1121000000-E 520  231,500 TON 20.46 4736490.00 24.00 5556000.00 23.00  5324500.00AGGREGATE BASE COURSE

0078 1220000000-E 545  1,000 TON 24.01 24010.00 24.00 24000.00 31.00  31000.00INCIDENTAL STONE BASE

0079 1275000000-E 600  4,700 GAL 6.55 30785.00 4.50 21150.00 6.80  31960.00PRIME COAT

0080 1489000000-E 610  5,040 TON 52.85 266364.00 48.00 241920.00 52.00  262080.00ASP CONC BASE CRS B25.0B

0081 1491000000-E 610  70,750 TON 43.26 3060645.00 33.00 2334750.00 42.50  3006875.00ASP CONC BASE CRS B25.0C

0082 1498000000-E 610  14,210 TON 47.55 675685.50 46.00 653660.00 46.70  663607.00ASP CONC INTR CRS I19.0B

0083 1503000000-E 610  85,420 TON 37.59 3210937.80 31.00 2648020.00 37.00  3160540.00ASP CONC INTR CRS I19.0C

0084 1519000000-E 610  14,040 TON 53.49 750999.60 45.00 631800.00 52.50  737100.00ASP CONC SURF CRS S9.5B

0085 1523000000-E 610  63,100 TON 46.74 2949294.00 34.00 2145400.00 46.00  2902600.00ASP CONC SURF CRS S9.5C

0086 1575000000-E 620  12,685 TON 689.63 8747956.55 625.00 7928125.00 706.00  8955610.00ASP FOR PLANT MIX

0087 1840000000-E 665  127,800 LF  0.13 16614.00 0.10 12780.00 0.25  31950.00MILLED RUMBLE STRIPS

0088 1847000000-E 710  410 SY  72.08 29552.80 122.00 50020.00 200.00  82000.00******"PCC PVMT THRU LNS
(12")

0089 1881000000-E SP   65 LF  102.57 6667.05 110.00 7150.00 275.00  17875.00GENERIC PAVING ITEM (LF)
SPEED MODULATOR

0090 2022000000-E 815  5,180 CY  7.18 37192.40 20.00 103600.00 21.00  108780.00SUBDRAIN EXCAVATION

0091 2026000000-E 815  15,400 SY  2.70 41580.00 5.00 77000.00 5.25  80850.00GEOTEXTILE FOR SUBSURF DRNS

0092 2036000000-E 815  2,590 CY  49.80 128982.00 45.00 116550.00 47.00  121730.00SUBDRAIN COARSE AGGREGATE

0093 2044000000-E 815  15,400 LF  5.68 87472.00 12.00 184800.00 13.00  200200.006" PERF SUBDRN PIPE

0094 2070000000-N 815  31 EA  165.62 5134.22 300.00 9300.00 316.00  9796.00SUBDRN PIPE OUTLET

0095 2077000000-E 815  186 LF  18.64 3467.04 40.00 7440.00 42.00  7812.006" OUTLET PIPE

0096 2190000000-N 828  2 EA  1310.68 2621.36 1100.00 2200.00 1150.00  2300.00TEMP STL PLT COVER FOR MDS

0097 2209000000-E 838  28 CY  118.41 3315.48 875.00 24500.00 920.00  25760.00ENDWALLS

0098 2220000000-E 838  24 CY  872.97 20951.28 900.00 21600.00 950.00  22800.00REINFORCED ENDWALLS

0099 2253000000-E 840 1.5 CY  1636.81 2455.22 900.00 1350.00 950.00  1425.00PIPE COLLARS

0100 2264000000-E 840 1.5 CY  1636.81 2455.22 900.00 1350.00 950.00  1425.00PIPE PLUGS
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0101 2275000000-E SP   1 CY  545.61 545.61 275.00 275.00 290.00  290.00FLOWABLE FILL

0102 2286000000-N 840  293 EA  818.41 239794.13 1050.00 307650.00 1050.00  307650.00MASNRY DRAINAGE STRUCT

0103 2297000000-E 840  63 CY  845.69 53278.47 825.00 51975.00 970.00  61110.00MASNRY DRAINAGE STRUCT

0104 2308000000-E 840  251 LF  201.87 50669.37 245.00 61495.00 236.00  59236.00MASNRY DRAINAGE STRUCT

0105 2352000000-N 840  30 EA  491.04 14731.20 475.00 14250.00 500.00  15000.00FRAME W/GRATE 840.***** STD
(840.16)

0106 2352000000-N 840  7 EA  491.04 3437.28 475.00 3325.00 500.00  3500.00FRAME W/GRATE 840.***** STD
(840.20)

0107 2354000000-N 840  5 EA  491.04 2455.20 450.00 2250.00 474.00  2370.00FRAME W/GRATE 840.22 STD

0108 2355000000-N 840  1 EA  491.04 491.04 450.00 450.00 474.00  474.00FRAME W/GRATE 840.29 STD

0109 2364200000-N 840  40 EA  491.04 19641.60 475.00 19000.00 500.00  20000.00FRAME W/2GRTS 840.20 STD

0110 2365000000-N 840  127 EA  491.04 62362.08 475.00 60325.00 500.00  63500.00FRAME W/2GRTS 840.22 STD

0111 2367000000-N 840  2 EA  491.05 982.10 475.00 950.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0112 2374000000-N 840  6 EA  491.05 2946.30 475.00 2850.00 500.00  3000.00FRAME-GRT-HD 840.03 **
(E)

0113 2374000000-N 840  31 EA  491.04 15222.24 475.00 14725.00 500.00  15500.00FRAME-GRT-HD 840.03 **
(F)

0114 2374000000-N 840  33 EA  491.04 16204.32 475.00 15675.00 500.00  16500.00FRAME-GRT-HD 840.03 **
(G)

0115 2396000000-N 840  2 EA  491.05 982.10 350.00 700.00 369.00  738.00FRAME W/COVER STD 840.54

0116 2407000000-N 840  7 EA  491.04 3437.28 1500.00 10500.00 1260.00  8820.00STL FRAM W/ 2 GTR, STD 840.37

0117 2451000000-N 852  14 EA  982.09 13749.26 1000.00 14000.00 631.00  8834.00CONC TRANS SECT FOR DROP INLET

0118 2549000000-E 846  16,130 LF  20.25 326632.50 14.50 233885.00 22.00  354860.002'-6" CONC CURB & GUTTER

0119 2556000000-E 846  8,450 LF  15.75 133087.50 12.00 101400.00 22.00  185900.00SHOULDER BERM GUTTER

0120 2570000000-N SP   2 EA  2024.93 4049.86 1200.00 2400.00 2050.00  4100.00MODIFIED CONCRETE FLUME

0121 2577000000-E 846  40 LF  45.00 1800.00 40.00 1600.00 35.00  1400.00CONC EXPRESSWAY GUTTER

0122 2580000000-E 846  160 LF  20.25 3240.00 18.50 2960.00 31.00  4960.00CONCRETE VALLEY GUTTER

0123 2591000000-E 848  3,120 SY  43.93 137061.60 29.00 90480.00 39.00  121680.004" CONCRETE SIDEWALK

0124 2605000000-N 848  16 EA  1349.95 21599.20 1085.00 17360.00 1025.00  16400.00CONCRETE CURB RAMP

0125 2612000000-E 848  310 SY  64.18 19895.80 50.00 15500.00 60.00  18600.006" CONCRETE DRIVEWAY

0126 2619000000-E 850  190 SY  67.62 12847.80 105.00 19950.00 112.00  21280.004" CONCRETE PAVED DITCH

0127 2627000000-E 852  570 SY  62.08 35385.60 47.10 26847.00 31.00  17670.004" CONC ISLAND COVER

0128 2655000000-E 852  4,170 SY  60.75 253327.50 50.50 210585.00 44.00  183480.005" MONO CONC ISLDS (KEY IN)

0129 2703000000-E 854  270 LF  264.37 71379.90 158.00 42660.00 235.00  63450.00CONC BARRIER TYPE ******
(T1)

0130 2724000000-E 857  8,340 LF  63.75 531675.00 73.50 612990.00 88.00  733920.00PC REINF BARRIER SNGL FC

0131 2752000000-E SP   4,930 LF  18.00 88740.00 10.50 51765.00 21.50  105995.00GENERIC PAVING ITEM (LF)
1'-6" MODIFIED CURB & GUTTER

0132 2752000000-E SP   1,310 LF  16.87 22099.70 13.20 17292.00 21.00  27510.00GENERIC PAVING ITEM (LF)
6" CONCRETE CURB

0133 2875000000-N 859  5 EA  600.17 3000.85 1000.00 5000.00 1050.00  5250.00CONVERT CB TO DI

0134 2893000000-N 859  1 EA  709.29 709.29 1100.00 1100.00 1150.00  1150.00CONVERT CB TO JB W/MH

0135 3000000000-N SP   9 EA  14401.76 129615.84 12800.00 115200.00 16790.00  151110.00IMPACT ATTEN TYPE 350

0136 3030000000-E 862  23,000 LF  16.34 375820.00 15.00 345000.00 15.00  345000.00STL BM GUARDRAIL
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0137 3045000000-E 862 37.5 LF  18.83 706.13 21.00 787.50 15.00  562.50SBGR SHOP CURVED

0138 3105000000-N 862  2 EA  110.79 221.58 150.00 300.00 26.00  52.00SBGR TERM SECT

0139 3150000000-N 862  25 EA  46.53 1163.25 45.00 1125.00 10.50  262.50ADDIT GUARDRAIL POSTS

0140 3195000000-N 862  1 EA  553.90 553.90 450.00 450.00 394.00  394.00GR ANCHOR TYPE AT-1

0141 3210000000-N 862  23 EA  553.91 12739.93 450.00 10350.00 473.00  10879.00GR ANCHOR TYPE CAT-1

0142 3215000000-N 862  6 EA  1550.96 9305.76 1400.00 8400.00 1550.00  9300.00GR ANCHOR TYPE III

0143 3270000000-N SP   35 EA  1938.70 67854.50 1680.00 58800.00 1735.00  60725.00GR ANCHOR TYPE 350

0144 3285000000-N SP   15 EA  1772.52 26587.80 1580.00 23700.00 1630.00  24450.00GR ANCHOR TYPE M-350

0145 3317000000-N 862  55 EA  1550.96 85302.80 1375.00 75625.00 1575.00  86625.00GR ANCHOR TYPE B-77

0146 3389200000-E 865  25,000 LF  7.75 193750.00 6.50 162500.00 7.00  175000.00CABLE GUIDERAIL

0147 3389500000-N 865  10 EA  60.93 609.30 75.00 750.00 10.50  105.00ADDITIONAL GUIDERAIL POSTS

0148 3389600000-N 865  21 EA  2492.61 52344.81 2100.00 44100.00 1575.00  33075.00CBL GUIDERAIL ANCH UNIT

0149 3503000000-E 866  24,960 LF  3.05 76128.00 2.80 69888.00 2.90  72384.00WOVEN WIRE FENCE 47" FAB

0150 3509000000-E 866  1,586 EA  16.62 26359.32 14.00 22204.00 15.75  24979.504" TIMBER POSTS 7'-6"LONG

0151 3515000000-E 866  360 EA  29.91 10767.60 28.00 10080.00 28.50  10260.005" TIMBER POSTS 8'-0"LONG

0152 3533000000-E 866  110,598 LF  14.68 1623578.64 12.00 1327176.00 13.90  1537312.20CHN LK FENCE **" FABRIC
(84")

0153 3539000000-E 866  3,102 EA  106.91 331634.82 88.00 272976.00 101.50  314853.00MET LINE PST **" CL FEN
(84")

0154 3545000000-E 866  204 EA  208.27 42487.08 250.00 51000.00 198.00  40392.00MET TERM PST **" CL FEN
(84")

0155 3628000000-E 876  950 TON 41.47 39396.50 51.00 48450.00 46.00  43700.00RIP RAP, CLASS I

0156 3649000000-E 876  1,820 TON 39.28 71489.60 48.00 87360.00 44.00  80080.00RIP RAP, CLASS B

0157 3656000000-E 876  8,845 SY  2.40 21228.00 3.50 30957.50 2.15  19016.75GEOTEXTILE FOR DRAINGE

0158 3659000000-N SP   9 EA  3819.24 34373.16 2650.00 23850.00 2300.00  20700.00PREFORMED SCOUR HOLES

0159 4048000000-E 902  37 CY  731.22 27055.14 650.00 24050.00 685.00  25345.00REINF CONC FOUNDTN

0160 4054000000-E 902  2 CY  112.50 225.00 100.00 200.00 105.00  210.00PLN CONC FOUNDTN

0161 4057000000-E SP   141 CY  899.97 126895.77 800.00 112800.00 840.00  118440.00OVERHEAD FOOTING

0162 4060000000-E 903  14,801 LB  3.37 49879.37 3.00 44403.00 3.20  47363.20SUPPORT, BREAKAWAY STL BM

0163 4066000000-E 903  11,160 LB  3.37 37609.20 3.00 33480.00 3.20  35712.00SUPPORTS, SIMPLE STL BM

0164 4072000000-E 903  1,664 LF  5.91 9834.24 5.25 8736.00 5.50  9152.00SUPPORT, 3-LB STL U-CHAN

0165 4078000000-E 903  14 EA  56.25 787.50 50.00 700.00 52.50  735.00SUPPORT, 2-LB STL U-CHAN

0166 4082100000-N SP  Lump Sum 67497.54 60000.00  63146.00SUPPORT, OVRHD SIGN STR ****
(131+30 -COL1-)

0167 4082100000-N SP  Lump Sum 67497.54 60000.00  63146.00SUPPORT, OVRHD SIGN STR ****
(36+60 -L-)

0168 4082100000-N SP  Lump Sum 67497.54 60000.00  63146.00SUPPORT, OVRHD SIGN STR ****
(63+00 -L-)

0169 4082100000-N SP  Lump Sum 118120.69 105000.00  110500.00SUPPORT, OVRHD SIGN STR ****
(81+25 -COL1-)

0170 4082100000-N SP  Lump Sum 50623.15 45000.00  47350.00SUPPORT, OVRHD SIGN STR ****
(976+60 -L-)

0171 4096000000-N 904  6 EA  90.00 540.00 80.00 480.00 84.00  504.00SIGN ERECTION, TYPE D

0172 4102000000-N 904  99 EA  56.25 5568.75 50.00 4950.00 53.00  5247.00SIGN ERECTION, TYPE E
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0173 4108000000-N 904  14 EA  90.00 1260.00 80.00 1120.00 84.00  1176.00SIGN ERECTION, TYPE F

0174 4109000000-N 904  5 EA  899.97 4499.85 800.00 4000.00 841.00  4205.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0175 4110000000-N 904  25 EA  365.61 9140.25 325.00 8125.00 342.00  8550.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0176 4110000000-N 904  9 EA  224.99 2024.91 200.00 1800.00 210.00  1890.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0177 4114000000-N 904  14 EA  56.25 787.50 50.00 700.00 53.00  742.00SIGN ERECTION, MILEMARKERS

0178 4115000000-N 904  1 EA  562.47 562.47 500.00 500.00 526.00  526.00SIGN ERECTION, OVERLAY (OVRHD)

0179 4116000000-N 904  1 EA  281.24 281.24 250.00 250.00 263.00  263.00SIGN ERECTION, OVERLAY (GRD MTD)

0180 4116100000-N 904  6 EA  393.74 2362.44 350.00 2100.00 368.00  2208.00SIGN ERECT, RELOC ** GRD MTD
(A)

0181 4155000000-N 907  4 EA  1.12 4.48 1.00 4.00 1.10  4.40DISPOSE SIGN SYST U-CHAN

0182 4234000000-N 907  3 EA  600.73 1802.19 534.00 1602.00 562.01  1686.03DISPOSE SIGN, A OR B (OVRHD)

0183 4400000000-E 1110  1,225 SF  7.91 9689.75 4.50 5512.50 9.50  11637.50WORK ZONE SIGNS (STAT)

0184 4405000000-E 1110  864 SF  19.32 16692.48 40.00 34560.00 13.00  11232.00WORK ZONE SIGNS (PORT)

0185 4410000000-E 1110  358 SF  18.88 6759.04 5.00 1790.00 13.00  4654.00WORK ZONE SIGNS (BARR)

0186 4415000000-N 1115  4 EA  9674.16 38696.64 3250.00 13000.00 3280.00  13120.00FLASHING ARROW BOARD

0187 4420000000-N 1120  6 EA  23058.47 138350.82 6425.00 38550.00 13255.00  79530.00PORTABLE CHANGE MSG SIGN

0188 4422000000-N 1120  80 DAY 441.81 35344.80 140.00 11200.00 335.00  26800.00PORT CHANGE MSG SIGN (SHORT TERM)

0189 4430000000-N 1130  725 EA  165.59 120052.75 54.00 39150.00 62.00  44950.00DRUMS

0190 4435000000-N 1135  75 EA  23.30 1747.50 35.00 2625.00 34.00  2550.00CONES

0191 4445000000-E 1145  715 LF  23.76 16988.40 16.50 11797.50 60.00  42900.00BARRICADES (TYPE III)

0192 4450000000-N 1150  200 HR  24.24 4848.00 20.00 4000.00 22.00  4400.00FLAGGER

0193 4455000000-N 1150  480 DAY 242.44 116371.20 230.00 110400.00 232.00  111360.00FLAGGER

0194 4465000000-N 1160  4 EA  4499.84 17999.36 4000.00 16000.00 10725.00  42900.00TEMPORARY CRASH CUSHIONS

0195 4470000000-N 1160  2 EA  1349.95 2699.90 1200.00 2400.00 3065.00  6130.00RESET CRASH CUSHION

0196 4480000000-N 1165  4 EA  16257.93 65031.72 6200.00 24800.00 9000.00  36000.00TMA

0197 4485000000-E 1170  3,990 LF  36.03 143759.70 20.00 79800.00 25.00  99750.00PORT CONC BARRIER

0198 4500000000-E 1170  1,800 LF  11.83 21294.00 3.50 6300.00 7.50  13500.00RESET PORT CONC BARRIER

0199 4507000000-E 1170  3,500 LF  52.87 185045.00 47.00 164500.00 77.00  269500.00WATER FILLED BARRIER

0200 4508000000-E 1170  1,200 LF  2.25 2700.00 2.00 2400.00 7.90  9480.00RESET WATER FILLED BARRIER

0201 4510000000-N SP   240 HR  74.03 17767.20 50.00 12000.00 82.00  19680.00LAW ENFORCEMENT

0202 4516000000-N 1180  110 EA  44.66 4912.60 78.00 8580.00 52.00  5720.00SKINNY DRUM

0203 4520000000-N 1266  50 EA  109.12 5456.00 35.00 1750.00 132.00  6600.00TUBULAR MARKERS (FIXED)

0204 4589000000-N SP  Lump Sum 3273.63 350000.00  182298.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY MEDIAN CROSSOVERS

0205 4650000000-N 1251  1,715 EA  5.46 9363.90 5.00 8575.00 5.25  9003.75TEMP RAISED PVMT MRKS

0206 4685000000-E 1205  12,180 LF  0.55 6699.00 0.50 6090.00 0.55  6699.00THERMO PVT MKG LINES 4"90

0207 4686000000-E 1205  18,047 LF  0.82 14798.54 0.75 13535.25 0.80  14437.60THERMO PVT MKG LINES 4"120

0208 4687000000-E 1205  440 LF  5.46 2402.40 5.00 2200.00 5.25  2310.00THERMO PVT MKG LINES 4"240

0209 4688000000-E 1205  115,360 LF  0.97 111899.20 0.89 102670.40 1.00  115360.00THERMO PVT MKG LINES,6"90 MILS

0210 4690000000-E 1205  31,716 LF  1.07 33936.12 0.98 31081.68 1.00  31716.00THERMO PVT MKG LINES 6"120 MILS
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0211 4695000000-E 1205  890 LF  2.18 1940.20 2.00 1780.00 2.05  1824.50THERMO PVT MKG LINES 8"90 MILS

0212 4697000000-E 1205  705 LF  2.18 1536.90 2.00 1410.00 2.10  1480.50THERMO PVT MKG LINE 8"120 MILS

0213 4700000000-E 1205  17,820 LF  2.18 38847.60 2.00 35640.00 2.10  37422.0012"WIDE THERMO 90 MILS

0214 4702000000-E 1205  2,750 LF  4.36 11990.00 4.00 11000.00 4.20  11550.0012"WIDE THERMO 120 MILS

0215 4710000000-E 1205  620 LF  13.09 8115.80 12.00 7440.00 12.50  7750.0024"WIDE THERMO 120 MILS

0216 4721000000-E 1205  24 EA  87.30 2095.20 80.00 1920.00 84.00  2016.00THERMO PVT MKG CHARACTER 120

0217 4725000000-E 1205  180 EA  136.40 24552.00 125.00 22500.00 132.00  23760.00THERMO PVT SYMBOL 90MILS

0218 4770000000-E 1205  715 LF  1.91 1365.65 1.75 1251.25 1.85  1322.754" COLD APPL PLSTIC LINES TYPE **
(IV)

0219 4810000000-E 1205  190,000 LF  0.28 53200.00 0.26 49400.00 0.30  57000.00PAINT PVMT MARKINGS 4"

0220 4820000000-E 1205  1,900 LF  1.09 2071.00 1.00 1900.00 1.10  2090.00PAINT PVMT MARKINGS 8"

0221 4835000000-E 1205  740 LF  4.36 3226.40 4.00 2960.00 4.20  3108.00PAINT PVT MKG LINES 24"

0222 4845000000-N 1205  90 EA  70.93 6383.70 65.00 5850.00 68.00  6120.00PAINT PVT MKG SYMBOL

0223 4847000000-E 1205  2,419 LF  1.91 4620.29 1.75 4233.25 1.85  4475.15POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0224 4847100000-E 1205  18,430 LF  1.95 35938.50 1.79 32989.70 1.90  35017.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0225 4847110000-E 1205  350 LF  8.73 3055.50 8.00 2800.00 8.40  2940.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0226 4847120000-E 1205  450 LF  9.82 4419.00 9.00 4050.00 9.50  4275.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0227 4850000000-E 1205  21,000 LF  0.71 14910.00 0.65 13650.00 0.70  14700.00LINE REMOVAL 4" WIDE

0228 4860000000-E 1205  200 LF  1.09 218.00 1.00 200.00 1.10  220.00LINE REMOVAL 8" WIDE

0229 4870000000-E 1205  200 LF  3.27 654.00 3.00 600.00 3.20  640.00LINE REMOVAL 24" WIDE

0230 4875000000-N 1205  18 EA  54.56 982.08 50.00 900.00 53.00  954.00REMOVAL OF SYMBL & CHARAC

0231 4900000000-N 1251  141 EA  5.46 769.86 5.00 705.00 5.30  747.30PERM RAISED PVMT MARKERS

0232 4905000000-N 1253  3,736 EA  32.52 121494.72 29.80 111332.80 31.00  115816.00SNOWPLB PVMT MRKER

0233 4935000000-N 1267  150 EA  27.28 4092.00 65.00 9750.00 68.00  10200.00FLEX DELINATR (CRYSTAL)

0234 4940000000-N 1267  114 EA  27.28 3109.92 65.00 7410.00 68.00  7752.00FLEX DELINATR (YELLOW)

0235 5015000000-E 1401  16 EA  23124.84 369997.44 20980.00 335680.00 22080.00  353280.00120' HIGH MOUNT STANDARD

0236 5020000000-N 1401  1 EA  4063.93 4063.93 3687.00 3687.00 3880.00  3880.00PORTABLE DRIVE UNIT

0237 5025000000-E SP   170 CY  778.18 132290.60 706.00 120020.00 743.00  126310.00HIGH MOUNT FOUNDATIONS

0238 5030000000-N 1403  128 EA  832.55 106566.40 755.33 96682.24 794.00  101632.00HM LUMINAIRE ************
(750W HPS)

0239 5120000000-N 1407  3 EA  2847.06 8541.18 2583.00 7749.00 2718.00  8154.00SERVICE POLE ************
(30' CLASS 4)

0240 5125000000-E 1407  75 LF  31.96 2397.00 29.00 2175.00 31.00  2325.00SERVICE LATERAL *********
(3 #1/0 USE)

0241 5145000000-N 1408  3 EA  10476.72 31430.16 9505.00 28515.00 10003.00  30009.00LITE CNTRL RW************
(240/480 V)

0242 5155000000-E 1409  477 LF  4.73 2256.21 4.29 2046.33 4.50  2146.50ELECT DUCT BD, SIZE *****
(2")

0243 5155000000-E 1409  620 LF  5.68 3521.60 5.15 3193.00 5.40  3348.00ELECT DUCT BD, SIZE *****
(3")

0244 5160000000-E 1409  581 LF  10.64 6181.84 9.65 5606.65 10.00  5810.00ELECT DUCT JA, SIZE *****
(2")
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0245 5160000000-E 1409  239 LF  12.23 2922.97 11.10 2652.90 11.50  2748.50ELECT DUCT JA, SIZE *****
(3")

0246 5160000000-E 1409  351 LF  17.39 6103.89 15.78 5538.78 16.60  5826.60ELECT DUCT JA, SIZE *****
(4")

0247 5160000000-E 1409  301 LF  20.26 6098.26 18.38 5532.38 19.35  5824.35ELECT DUCT JA, SIZE *****
(6")

0248 5170000000-E 1410  560 LF  2.78 1556.80 2.52 1411.20 2.60  1456.00**-#8 W/G FEEDER CIRCUIT
(-2)

0249 5175000000-E 1410  1,245 LF  2.83 3523.35 2.57 3199.65 2.70  3361.50**-#6 W/G FEEDER CIRCUIT
(-2)

0250 5180000000-E 1410  1,015 LF  3.99 4049.85 3.62 3674.30 3.80  3857.00**-#4 W/G FEEDER CIRCUIT
(-2)

0251 5185000000-E 1410  1,865 LF  6.54 12197.10 5.93 11059.45 6.25  11656.25**-#2 W/G FEEDER CIRCUIT
(-2)

0252 5190000000-E 1410  780 LF  9.72 7581.60 8.82 6879.60 9.30  7254.00************ FEEDER CIR
(2 #1 W/G)

0253 5205000000-E 1410  520 LF  7.72 4014.40 7.00 3640.00 7.30  3796.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0254 5210000000-E 1410  1,490 LF  7.72 11502.80 7.00 10430.00 7.30  10877.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0255 5215000000-E 1410  5,695 LF  8.94 50913.30 8.11 46186.45 8.80  50116.00**-#4 W/G FEEDER N *****"
(2, 1.5)

0256 5220000000-E 1410  4,880 LF  11.28 55046.40 10.23 49922.40 10.80  52704.00**-#2 W/G FEEDER N *****"
(2, 1.5)

0257 5225000000-E 1410  4,395 LF  13.45 59112.75 12.20 53619.00 12.80  56256.00**-#1 W/G FEEDER CIR ****
(2, 2)

0258 5240000000-N 1411  42 EA  234.64 9854.88 212.88 8940.96 224.00  9408.00ELEC JB ************
(PC18)

0259 5240000000-N 1411  9 EA  399.23 3593.07 362.20 3259.80 380.00  3420.00ELEC JB ************
(PC30)

0260 5240000000-N 1411  3 EA  361.10 1083.30 327.61 982.83 344.00  1032.00ELEC JB ************
(PC36)

0261 5326600000-E 1510  2,168 LF  117.85 255498.80 115.00 249320.00 121.00  262328.0016" WATER LINE

0262 5558600000-E 1515  1 EA  7529.35 7529.35 8200.00 8200.00 8630.00  8630.0016" VALVE

0263 5666000000-E 1515  2 EA  6110.78 12221.56 7950.00 15900.00 8360.00  16720.00FIRE HYDRANT

0264 5810000000-E 1530  2,343 LF  21.82 51124.26 14.00 32802.00 15.00  35145.00ABANDON 16" UTILITY PIPE

0265 5835400000-E 1540  80 LF  54.56 4364.80 30.00 2400.00 32.00  2560.006" ENCASEMENT PIPE

0266 5836200000-E 1540  180 LF  163.68 29462.40 160.00 28800.00 168.00  30240.0030" ENCASEMENT PIPE

0267 6000000000-E 1605  160,000 LF  2.47 395200.00 1.48 236800.00 2.10  336000.00TEMPORARY SILT FENCE

0268 6006000000-E 1610  3,800 TON 37.10 140980.00 45.00 171000.00 46.00  174800.00EROS CONTRL STONE CL A

0269 6009000000-E 1610  11,200 TON 34.92 391104.00 45.00 504000.00 47.00  526400.00EROS CONTRL STONE CL B

0270 6012000000-E 1610  16,500 TON 31.65 522225.00 4.20 69300.00 44.00  726000.00SEDIMENT CONTROL STONE

0271 6015000000-E 1615  815 ACR 462.94 377296.10 48.00 39120.00 895.00  729425.00TEMPORARY MULCHING

0272 6018000000-E 1620  19,400 LB  3.20 62080.00 2.75 53350.00 3.00  58200.00SEED FOR TEMP SEEDING

0273 6021000000-E 1620 79.5 TON 1102.23 87627.29 580.00 46110.00 947.00  75286.50FERT FOR TEMP SEEDING

0274 6024000000-E 1622  12,000 LF  13.64 163680.00 20.00 240000.00 11.00  132000.00TEMPORARY SLOPE DRAINS

0275 6029000000-E SP   11,000 LF  1.34 14740.00 1.30 14300.00 1.25  13750.00SAFETY FENCE
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0276 6030000000-E 1630  150,000 CY  0.01 1500.00 0.80 120000.00 1.00  150000.00SILT EXCAVATION

0277 6036000000-E 1631  496,000 SY  1.32 654720.00 1.15 570400.00 1.40  694400.00MATTING FOR EROS CONTROL

0278 6037000000-E SP   13,000 SY  4.13 53690.00 4.00 52000.00 3.90  50700.00COIR FIBER MAT

0279 6038000000-E SP   7,350 SY  6.72 49392.00 4.00 29400.00 4.35  31972.50PERM SOIL REINF MAT

0280 6042000000-E 1632  14,500 LF  4.06 58870.00 3.15 45675.00 3.85  55825.001/4" HARDWARE CLOTH

0281 6043000000-E SP   3,100 SY  2.71 8401.00 5.00 15500.00 2.25  6975.00LOW PERMEABILITY GEOTEXTILE

0282 6046000000-E 1636  225 LF  58.92 13257.00 44.00 9900.00 109.00  24525.00TEMP PIPE FOR STREAM CROSS

0283 6069000000-E 1638  200 CY  49.10 9820.00 22.00 4400.00 26.00  5200.00STILLING BASINS

0284 6070000000-N 1639  8 EA  311.54 2492.32 400.00 3200.00 2500.00  20000.00SPECIAL STILLING BASINS

0285 6071010000-E SP   2,100 LF  10.14 21294.00 12.00 25200.00 5.25  11025.00WATTLE

0286 6071012000-E SP   11,250 LF  13.45 151312.50 12.00 135000.00 9.50  106875.00COIR FIBER WATTLE

0287 6071020000-E SP   8,800 LB  12.12 106656.00 12.00 105600.00 6.40  56320.00POLYACRYLAMIDE (PAM)

0288 6071030000-E 1640  20,000 LF  6.68 133600.00 4.15 83000.00 6.30  126000.00COIR FIBER BAFFLE

0289 6071050000-E SP   29 EA  817.32 23702.28 2550.00 73950.00 820.00  23780.00**" SKIMMER
(1-1/2")

0290 6071050000-E SP   17 EA  1074.84 18272.28 3675.00 62475.00 880.00  14960.00**" SKIMMER
(2")

0291 6071050000-E SP   9 EA  1173.05 10557.45 3770.00 33930.00 910.00  8190.00**" SKIMMER
(2-1/2")

0292 6071050000-E SP   5 EA  1249.44 6247.20 3900.00 19500.00 1174.00  5870.00**" SKIMMER
(3")

0293 6071050000-E SP   2 EA  1745.94 3491.88 1020.00 2040.00 1470.00  2940.00**" SKIMMER
(4")

0294 6084000000-E 1660  480 ACR 2700.47 1296225.60 1580.00 758400.00 2084.00  1000320.00SEEDING AND MULCHING

0295 6087000000-E 1660  200 ACR 66.13 13226.00 75.00 15000.00 105.00  21000.00MOWING

0296 6090000000-E 1661  8,250 LB  11.02 90915.00 8.00 66000.00 3.65  30112.50SEED FOR REPAIR SEEDING

0297 6093000000-E 1661 22.25 TON 1322.68 29429.63 800.00 17800.00 947.00  21070.75FERT FOR REPAIR SEEDING

0298 6096000000-E 1662  11,075 LB  1.60 17720.00 2.80 31010.00 3.60  39870.00SEED FOR SUPP SEEDING

0299 6108000000-E 1665 331.75 TON 804.63 266936.00 680.00 225590.00 1050.00  348337.50FERTILIZER TOPDRESSING

0300 6111000000-E SP   250 LF  42.29 10572.50 370.00 92500.00 60.00  15000.00IMPERVIOUS DIKE

0301 6114500000-N 1667  150 MHR 60.62 9093.00 48.00 7200.00 57.00  8550.00SPECIALIZED HAND MOWING

0302 6117000000-N SP   250 EA  445.39 111347.50 25.00 6250.00 421.00  105250.00RESPONSE FOR EROS CONTROL

0303 6120000000-E SP   220 CY  42.29 9303.80 7.25 1595.00 55.00  12100.00CULVERT DIVERSION CHANNEL

0304 6123000000-E 1670  20 ACR 793.61 15872.20 980.00 19600.00 1050.00  21000.00REFORESTATION

0305 6132000000-N SP   25 EA  167.02 4175.50 115.00 2875.00 158.00  3950.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0306 6132000000-N SP   75 EA  55.67 4175.25 78.00 5850.00 53.00  3975.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0307 6135000000-E SP   30 ACR 6680.88 200426.40 5400.00 162000.00 6300.00  189000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0308 7048500000-E 1705  6 EA  921.47 5528.82 670.00 4020.00 705.00  4230.0016" PEDEST SIG HEAD 1 SEC W/CD

0309 7060000000-E 1705  6,937 LF  2.20 15261.40 2.75 19076.75 2.90  20117.30SIGNAL CABLE

0310 7120000000-E 1705  42 EA  705.98 29651.16 650.00 27300.00 684.00  28728.00VEHICLE SIGNAL HD (12", 3 SECT)

0311 7132000000-E 1705  3 EA  871.31 2613.93 950.00 2850.00 1000.00  3000.00VEHICLE SIGNAL HD (12", 4 SECT)
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0312 7144000000-E 1705  1 EA  1043.82 1043.82 1025.00 1025.00 1075.00  1075.00VEHICLE SIGNAL HD (12", 5 SECT)

0313 7252000000-E 1710  1,300 LF  2.20 2860.00 1.55 2015.00 1.65  2145.00MESSENGER CABLE (1/4")

0314 7264000000-E 1710  3,406 LF  2.55 8685.30 1.75 5960.50 1.85  6301.10MESSENGER CABLE (3/8")

0315 7279000000-E 1715  7,000 LF  0.61 4270.00 0.55 3850.00 0.60  4200.00TRACER WIRE

0316 7300000000-E 1715  2,350 LF  4.78 11233.00 5.50 12925.00 5.80  13630.00UNPAVED TRENCH (***********)
(1, 2")

0317 7300000000-E 1715  41 LF  6.00 246.00 7.00 287.00 7.30  299.30UNPAVED TRENCH (***********)
(2, 2")

0318 7300000000-E 1715  45 LF  8.44 379.80 7.00 315.00 7.30  328.50UNPAVED TRENCH (***********)
(4, 2")

0319 7300100000-E 1715  944 LF  4.14 3908.16 3.25 3068.00 3.40  3209.60UNPAVED TRENCH TEMP LEADIN

0320 7301000000-E 1715  7,070 LF  10.65 75295.50 9.50 67165.00 10.00  70700.00DIRECT DRILL (***********)
(1, 2")

0321 7301000000-E 1715  898 LF  12.19 10946.62 10.50 9429.00 11.00  9878.00DIRECT DRILL (***********)
(2, 2")

0322 7324000000-N 1716  101 EA  204.31 20635.31 140.00 14140.00 147.00  14847.00JUNCTION BOX (STANDARD SIZE)

0323 7348000000-N 1716  16 EA  405.60 6489.60 450.00 7200.00 473.00  7568.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0324 7360000000-N 1720  6 EA  928.94 5573.64 850.00 5100.00 895.00  5370.00WOOD POLE

0325 7372000000-N 1721  11 EA  320.67 3527.37 225.00 2475.00 236.00  2596.00GUY ASSEMBLY

0326 7408000000-E 1722  1 EA  238.99 238.99 750.00 750.00 789.00  789.001" RISER WITH WEATHERHEAD

0327 7420000000-E 1722  5 EA  431.02 2155.10 375.00 1875.00 395.00  1975.002" RISER WITH WEATHERHEAD

0328 7432000000-E 1722  4 EA  459.94 1839.76 475.00 1900.00 500.00  2000.002" RISER WITH TUBING

0329 7444000000-E 1725  9,639 LF  6.02 58026.78 4.75 45785.25 5.00  48195.00INDUCTIVE LOOP SAWCUT

0330 7456000000-E 1726  18,872 LF  1.10 20759.20 1.20 22646.40 1.25  23590.00LEAD-IN CABLE(********)
(14-2)

0331 7516000000-E 1730  9,000 LF  1.71 15390.00 1.30 11700.00 1.35  12150.00COMMUNICATIONS CABLE (** FIBER)
(12)

0332 7528000000-E 1730  320 LF  1.85 592.00 1.30 416.00 1.35  432.00DROP CABLE

0333 7540000000-N 1731  6 EA  1240.98 7445.88 1265.00 7590.00 1330.00  7980.00SPLICE ENCLOSURE

0334 7541000000-N 1731  2 EA  1120.31 2240.62 850.00 1700.00 894.00  1788.00MOD SPLICE ENCLOSURE

0335 7552000000-N 1731  5 EA  2.06 10.30 1265.00 6325.00 1330.00  6650.00INTERCONNECT CENTER

0336 7564000000-N 1732  5 EA  2204.46 11022.30 1825.00 9125.00 1920.00  9600.00FIBER-OPTIC TRANS DROP/REP

0337 7566000000-N 1733  12 EA  106.61 1279.32 112.00 1344.00 118.00  1416.00DELINEATOR MARKER

0338 7575160000-E 1734  2,200 LF  0.72 1584.00 1.50 3300.00 1.60  3520.00REM EXT COMM CABLE

0339 7576000000-N SP   18 EA  7384.96 132929.28 5863.50 105543.00 6170.00  111060.00METAL STRAIN SIGNAL POLE

0340 7588000000-N SP   1 EA  12741.81 12741.81 8705.25 8705.25 9150.00  9150.00SGNL MAST ARM WITH METAL POLE

0341 7613000000-N SP   19 EA  822.49 15627.31 600.00 11400.00 630.00  11970.00SOIL TEST

0342 7614100000-E SP   144 CY  656.78 94576.32 650.00 93600.00 685.00  98640.00DRILLED PIER FOUND

0343 7631000000-N SP   1 EA  162.34 162.34 250.00 250.00 263.00  263.00MAST ARM W/ MTL POLE DES

0344 7636000000-N 1745  10 EA  266.85 2668.50 225.00 2250.00 235.00  2350.00SIGN FOR SIGNALS

0345 7642200000-N 1743  6 EA  1193.80 7162.80 1525.00 9150.00 1604.00  9624.00TYPE II PED W/ FOUNDATION

0346 7684000000-N 1750  6 EA  998.66 5991.96 800.00 4800.00 840.00  5040.00SIGNAL CABINET FOUNDATION

0347 7756000000-N 1751  6 EA  12683.39 76100.34 10250.00 61500.00 10780.00  64680.00CONTLR WITH CBNT, 2070L BASE MTD
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0348 7780000000-N 1751  30 EA  98.65 2959.50 85.00 2550.00 89.00  2670.00DETECTOR CARD (TYPE 2070L)

0349 7901000000-N 1753  6 EA  471.51 2829.06 300.00 1800.00 315.00  1890.00CABINET BASE EXTENDER

0350 7948000000-N 1757  2 EA  906.92 1813.84 1500.00 3000.00 1575.00  3150.00TRAFFIC SIGNAL REMOVAL

0351 7960000000-N SP   9 EA  3857.81 34720.29 1500.00 13500.00 1575.00  14175.00METAL POLE FOUND REMVL

0352 7972000000-N SP   9 EA  225.77 2031.93 1000.00 9000.00 1050.00  9450.00METAL POLE REMOVAL

0353 7980000000-N SP   2 EA  1842.94 3685.88 8250.00 16500.00 8600.00  17200.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0354 7990000000-E SP   1,100 LF  3.53 3883.00 1.50 1650.00 1.60  1760.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0355 7990000000-E SP   1,760 LF  385.78 678972.80 50.00 88000.00 52.00  91520.00GENERIC SIGNAL ITEM (LF)
TWO-WAY CONCRETE DUCTBANK     (ACP)

WALL ITEMS

0356 8801000000-E SP   14,700 SF  58.54 860538.00 51.70 759990.00 65.00  955500.00MSE RETAIN WALL NO **
(2)

0357 8801000000-E SP   6,550 SF  76.64 501992.00 100.00 655000.00 78.00  510900.00MSE RETAIN WALL NO **
(3)

0358 8801000000-E SP   7,000 SF  74.51 521570.00 81.70 571900.00 78.00  546000.00MSE RETAIN WALL NO **
(4)

0359 8801000000-E SP   2,550 SF  74.51 190000.50 73.65 187807.50 78.00  198900.00MSE RETAIN WALL NO **
(6)

0360 8801000000-E SP   2,250 SF  74.51 167647.50 68.00 153000.00 78.00  175500.00MSE RETAIN WALL NO **
(7)

0361 8802014000-E SP   7,900 SF  79.83 630657.00 93.00 734700.00 100.00  790000.00SOLDIER PILE RETAINING WALLS

0362 8847000000-E SP   177,990 SF  25.81 4593921.90 25.50 4538745.00 23.10  4111569.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

0363 8847000000-E SP  56,431.27 SF  27.14 1531544.67 25.50 1438997.39 23.80  1343064.23GENERIC RET WALL ITEM (SF)
VISUAL BARRIER WALL

STRUCTURE ITEMS

0364 8017000000-N SP  Lump Sum 548157.25 875000.00  1000000.00CM&R TEMP ACCESS ***********
(45+07.87 -RP1C-)

0365 8017000000-N SP  Lump Sum 149013.62 44119.60  500000.00CM&R TEMP ACCESS ***********
(57+07.00 -RP1DB-)

0366 8017000000-N SP  Lump Sum 926013.22 1459224.27  1950000.00CM&R TEMP ACCESS ***********
(826+15.00 -L- LT)

0367 8017000000-N SP  Lump Sum 755711.94 562000.00  1600000.00CM&R TEMP ACCESS ***********
(898+20.00 -L- LT)

0368 8017000000-N SP  Lump Sum 1170821.32 871375.11  2100000.00CM&R TEMP ACCESS ***********
(94+24.58 -L- LT)

0369 8091000000-N 410 Lump Sum 1064.38 10000.00  2000.00FND EXCAV B** STA *******
(1, 765+27.44 -L- LT)

0370 8091000000-N 410 Lump Sum 1064.38 10000.00  2000.00FND EXCAV B** STA *******
(1, 765+27.44 -L- RT)

0371 8091000000-N 410 Lump Sum 2660.96 30205.73  16000.00FND EXCAV B** STA *******
(1, 943+21.58 -L-)

0372 8091000000-N 410 Lump Sum 2660.96 25000.00  12000.00FND EXCAV B** STA *******
(1, 991+23.18 -L-)
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0373 8091000000-N 410 Lump Sum 3193.15 60000.00  32000.00FND EXCAV B** STA *******
(1,42+10.23 -RP1B-)

0374 8091000000-N 410 Lump Sum 7982.88 8441.21  13000.00FND EXCAV B** STA *******
(1,57+07.00 -RP1DB-)

0375 8091000000-N 410 Lump Sum 2660.96 60000.00  37000.00FND EXCAV B** STA *******
(2,42+10.23 -RP1B-)

0376 8091000000-N 410 Lump Sum 11708.21 14181.86  16000.00FND EXCAV B** STA *******
(2,57+07.00 -RP1DB-)

0377 8091000000-N 410 Lump Sum 10111.64 11235.90  16000.00FND EXCAV B** STA *******
(3,57+07.00 -RP1DB-)

0378 8091000000-N 410 Lump Sum 5321.91 3113.46  26000.00FND EXCAV B** STA *******
(3,94+24.58 -L- LT)

0379 8091000000-N 410 Lump Sum 5321.91 6477.25  26000.00FND EXCAV B** STA *******
(3,94+24.58 -L- RT)

0380 8091000000-N 410 Lump Sum 5321.91 13096.64  18000.00FND EXCAV B** STA *******
(4,57+07.00 -RP1DB-)

0381 8091000000-N 410 Lump Sum 3725.34 5919.66  11000.00FND EXCAV B** STA *******
(4,94+24.58 -L- RT)

0382 8091000000-N 410 Lump Sum 5321.91 3503.56  27000.00FND EXCAV B** STA *******
(4,94+43.84 -COL1-)

0383 8091000000-N 410 Lump Sum 3193.15 10598.04  16000.00FND EXCAV B** STA *******
(5,57+07.00 -RP1DB-)

0384 8091000000-N 410 Lump Sum 5854.11 3381.91  3000.00FND EXCAV B** STA *******
(5,94+43.84 -COL1-)

0385 8091000000-N 410 Lump Sum 4789.73 24151.31  11000.00FND EXCAV B** STA *******
(6,57+07.00 -RP1DB-)

0386 8091000000-N 410 Lump Sum 10643.83 14193.43  32000.00FND EXCAV B** STA *******
(7,57+07.00 -RP1DB-)

0387 8091000000-N 410 Lump Sum 18094.51 21457.74  37000.00FND EXCAV B** STA *******
(8,57+07.00 -RP1DB-)

0388 8091000000-N 410 Lump Sum 2128.77 9815.58  27000.00FND EXCAV B** STA *******
(9,57+07.00 -RP1DB-)

0389 8112730000-N 450  43 EA  2128.77 91537.11 4175.00 179525.00 4200.00  180600.00PDA TESTING

0390 8147000000-E 420  450,771 SF  23.42 10557056.82 27.50 12396202.50 24.79  11174613.09REINF CONCRETE DECK SLAB

0391 8156000000-E SP  4,261.2 SF  8.52 36305.42 16.40 69883.68 6.50  27697.80CONCRETE WEARING SURFACE

0392 8161000000-E 420 418,553.2 SF  0.32 133937.02 0.31 129751.49 0.50  209276.60GROOVING BRIDGE FLOORS

0393 8175000000-E 420 28.9 CY  470.46 13596.29 500.00 14450.00 800.00  23120.00CLASS AA CONC (BRIDGE)

0394 8182000000-E 420 8,038.9 CY  463.01 3722091.09 765.00 6149758.50 775.00  6230147.50CLASS A CONCRETE (BRIDGE)

0395 8210000000-N 422 Lump Sum 58541.07 53000.00  56000.00BRG APPR SLAB ***********
(21+01.60 -PXROAD-)

0396 8210000000-N 422 Lump Sum 35124.64 38000.00  26000.00BRG APPR SLAB ***********
(42+10.23 -RP1B-)

0397 8210000000-N 422 Lump Sum 35124.64 30000.00  26000.00BRG APPR SLAB ***********
(45+07.87 -RP1C-)

0398 8210000000-N 422 Lump Sum 42575.32 59500.00  32000.00BRG APPR SLAB ***********
(57+07.00 -RP1DB-)

0399 8210000000-N 422 Lump Sum 53219.15 48500.00  52000.00BRG APPR SLAB ***********
(765+27.44 -L- LT)

0400 8210000000-N 422 Lump Sum 53219.15 48500.00  52000.00BRG APPR SLAB ***********
(765+27.44 -L- RT)
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0401 8210000000-N 422 Lump Sum 47897.24 50000.00  47000.00BRG APPR SLAB ***********
(826+15.00 -L- LT)

0402 8210000000-N 422 Lump Sum 47897.24 46000.00  47000.00BRG APPR SLAB ***********
(826+15.00 -L- RT)

0403 8210000000-N 422 Lump Sum 47897.24 50000.00  48000.00BRG APPR SLAB ***********
(898+20.00 -L- LT)

0404 8210000000-N 422 Lump Sum 47897.24 50000.00  48000.00BRG APPR SLAB ***********
(898+20.00 -L- RT)

0405 8210000000-N 422 Lump Sum 47897.24 69000.00  37000.00BRG APPR SLAB ***********
(94+24.58 -L- LT)

0406 8210000000-N 422 Lump Sum 47897.24 67000.00  37000.00BRG APPR SLAB ***********
(94+24.58 -L- RT)

0407 8210000000-N 422 Lump Sum 53219.15 72000.00  42000.00BRG APPR SLAB ***********
(94+43.84 -COL1-)

0408 8210000000-N 422 Lump Sum 127725.96 109500.00  126000.00BRG APPR SLAB ***********
(943+21.58 -L-)

0409 8210000000-N 422 Lump Sum 47897.24 64300.00  48000.00BRG APPR SLAB ***********
(969+51.52 -L- LT)

0410 8210000000-N 422 Lump Sum 69184.89 71000.00  67000.00BRG APPR SLAB ***********
(969+51.52 -L- RT)

0411 8210000000-N 422 Lump Sum 106438.30 97000.00  100000.00BRG APPR SLAB ***********
(991+23.18 -L-)

0412 8217000000-E 425  1,475,503 LB  1.01 1490258.03 1.41 2080459.23 0.97  1431237.91REINF STEEL (BRIDGE)

0413 8224000000-E 425  1,055 LB  1.17 1234.35 0.92 970.60 0.95  1002.25EPOXY COAT REINF STL BRDG

0414 8238000000-E 425  32,038 LB  1.92 61512.96 3.00 96114.00 1.93  61833.34SPIRAL COL REINF STL BRG

0415 8262000000-E 430 552.22 LF  200.10 110499.22 230.00 127010.60 236.00  130323.9245" PRESTR CONCRETE GIRDR

0416 8265000000-E 430  2,038 LF  207.55 422986.90 194.00 395372.00 247.00  503386.0054" PRESTR CONCRETE GIRDR

0417 8274000000-E 430 18,229.64 LF  206.49 3764238.36 211.00 3846454.04 200.00  3645928.0063" MOD PRESTR CONC GIRDR

0418 8280000000-E 440 Lump Sum 15622089.00 14830000.00  15037000.00STRUCTURAL STEEL

0419 8364000000-E 450  26,420 LF  36.19 956139.80 44.00 1162480.00 46.00  1215320.00HP12X53 PILES

0420 8384000000-E 450  32,050 LF  46.83 1500901.50 61.89 1983574.50 63.00  2019150.00HP14X73 PILES

0421 8384200000-E 450  12,640 LF  60.67 766868.80 76.10 961904.00 84.00  1061760.00HP14X73 GALV PILES

0422 8385200000-E 450  20,790 LF  138.37 2876712.30 174.00 3617460.00 172.00  3575880.00PP**X**** GALV STL PILE
(24 X 0.625)

0423 8391000000-N 450  9 EA  127.73 1149.57 452.00 4068.00 270.00  2430.00STEEL PILE POINTS

0424 8392500000-E 450  342 LF  388.50 132867.00 251.00 85842.00 157.00  53694.00PREDRILLING FOR PILES

0425 8393000000-N 450  584 EA  90.47 52834.48 218.00 127312.00 60.00  35040.00PILE REDRIVES

0426 8482000000-E 460 1,076.55 LF  145.82 156982.52 181.00 194855.55 164.00  176554.20THREE BAR METAL RAIL

0427 8503000000-E 460 18,709.89 LF  86.22 1613166.72 81.50 1524856.04 70.00  1309692.30CONCRETE BARRIER RAIL

0428 8505000000-E 460  99 LF  103.25 10221.75 105.00 10395.00 177.00  17523.00VERT CONC BARRIER RAIL

0429 8531000000-E 462 4,569.8 SY  74.51 340495.80 67.00 306176.60 91.00  415851.804" SLOPE PROTECTION

0430 8594000000-E 876  358 TON 39.38 14098.04 45.00 16110.00 53.00  18974.00RIP RAP B

0431 8608000000-E 876  4,295 TON 42.58 182881.10 53.15 228279.25 51.00  219045.00RIP RAP II (2'-0")

0432 8622000000-E 876  4,760 SY  2.13 10138.80 2.80 13328.00 3.00  14280.00GEOTEXTILE FOR DRAINAGE

0433 8650000000-N SP  Lump Sum 149013.62 172500.00  158000.00POT BEARINGS

0434 8654000000-N SP  Lump Sum 223520.44 212000.00  323000.00DISC BEARINGS
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0435 8657000000-N 430 Lump Sum 500260.01 154500.00  434000.00ELASTOMERIC BEARINGS

0436 8706000000-N SP  Lump Sum 1277259.61 1420000.00  1400000.00EXPANSION JOINT SEALS

0437 8713000000-N SP  Lump Sum 101116.39 49935.12  52000.00MODULAR EXP JOINT SEALS

0438 8753200000-E 430  1,683 LF  239.49 403061.67 220.00 370260.00 220.00  370260.003'-0"X 3'-3" PRESTR BOX BEAM

0439 8860000000-N SP  Lump Sum 2189588.14 1765231.24  1419700.00GENERIC STRUCTURE ITEM (LS)
APPROX 980,100 LBS STRUCTURAL STEEL

0440 8860000000-N SP  Lump Sum 276739.59 175000.00  525000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0441 8881000000-E SP  218.7 CY  654.60 143161.02 1270.74 277910.84 1311.00  286715.70GENERIC STRUCTURE ITEM (CY)
6,000 PSI CONCRETE

0442 8881000000-E SP  17.4 CY  3193.15 55560.81 300.00 5220.00 1600.00  27840.00GENERIC STRUCTURE ITEM (CY)
POST TENSIONING ENCASEMENT

 

    TOTAL 136279345.88 TOTAL 137485325.28 TOTAL  142470995.52CONTRACT TOTAL

 

    SUB-TOTAL 72687197.36 SUB-TOTAL 68110243.35 SUB-TOTAL  71630685.88ROADWAY ITEMS

    SUB-TOTAL 8997871.57 SUB-TOTAL 9040139.89 SUB-TOTAL  8631433.23WALL ITEMS

    SUB-TOTAL 54594276.95 SUB-TOTAL 60334942.04 SUB-TOTAL  62208876.41STRUCTURE ITEMS
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6.725 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7200000.00 7107000.00  7000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 438041.00 750000.00  2500000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 36000.00 63000.00  30000.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY GUARD BUILDING

0004 0000900000-N SP  Lump Sum 277000.00 40000.00  225000.00GENERIC MISCELLANEOUS ITEM (LS)
TEMPORARY SPRUNG STRUCTURE AT THE YADKIN
ROAD DETOUR

0005 0001000000-E 200 Lump Sum 5700000.00 2125000.00  5000000.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 8000.00 40000.00 5000.00 25000.00 4000.00  20000.00SUPP CLEARING & GRUBBING

0007 0022000000-E 225  1,930,500 CY  10.00 19305000.00 5.30 10231650.00 4.75  9169875.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 36000.00 65000.00  60000.00REINF BRG APPR **********
(19+83.14 -Y3-)

0009 0029000000-N SP  Lump Sum 30000.00 24000.00  30000.00REINF BRG APPR **********
(41+90.04 -RP1B-)

0010 0029000000-N SP  Lump Sum 30000.00 26000.00  30000.00REINF BRG APPR **********
(45+07.87 -RP1C-)

0011 0029000000-N SP  Lump Sum 18000.00 80000.00  60000.00REINF BRG APPR **********
(49+52.23 -Y1-)

0012 0029000000-N SP  Lump Sum 36000.00 36000.00  37750.00REINF BRG APPR **********
(55+93.07 -RP1DB-)

0013 0029000000-N SP  Lump Sum 33000.00 52000.00  38000.00REINF BRG APPR **********
(765+21.45 -L- RT)

0014 0029000000-N SP  Lump Sum 16000.00 48000.00  38000.00REINF BRG APPR **********
(765+33.36 -L- LT)

0015 0029000000-N SP  Lump Sum 27000.00 35000.00  38000.00REINF BRG APPR **********
(826+14.99 -L- LT)

0016 0029000000-N SP  Lump Sum 27000.00 35000.00  38000.00REINF BRG APPR **********
(826+15.02 -L- RT)

0017 0029000000-N SP  Lump Sum 33600.00 47000.00  46000.00REINF BRG APPR **********
(898+00.42 -L- RT)

0018 0029000000-N SP  Lump Sum 33600.00 47000.00  46000.00REINF BRG APPR **********
(898+39.37 -L- LT)

0019 0029000000-N SP  Lump Sum 31000.00 18000.00  38000.00REINF BRG APPR **********
(91+81.18 -COL1-)

0020 0029000000-N SP  Lump Sum 30000.00 18000.00  38000.00REINF BRG APPR **********
(91+87.85 -L- RT)

0021 0029000000-N SP  Lump Sum 30000.00 19000.00  38000.00REINF BRG APPR **********
(91+88.69 -L- LT)

0022 0036000000-E 225  80,800 CY  5.50 444400.00 10.00 808000.00 11.00  888800.00UNDERCUT EXCAVATION

0023 0106000000-E 230  521,200 CY  3.00 1563600.00 4.75 2475700.00 12.00  6254400.00BORROW EXCAVATION

0024 0134000000-E 240  53,810 CY  5.50 295955.00 4.00 215240.00 3.26  175420.60DRAINAGE DITCH EXCAVATION

0025 0141000000-E 240  3,320 LF  5.00 16600.00 4.50 14940.00 1.68  5577.60BERM DITCH CONSTRUCTION

0026 0156000000-E 250  56,500 SY  3.75 211875.00 3.20 180800.00 4.66  263290.00REMOVAL OF EXT ASPHALT PVMT

0027 0177000000-E 250  3,570 SY  3.75 13387.50 2.50 8925.00 2.80  9996.00BREAKING OF EXT ASPH PVMT

0028 0192000000-N 260  80 HR  175.00 14000.00 150.00 12000.00 212.00  16960.00PROOF ROLLING

0029 0195000000-E 265  101,000 CY  3.00 303000.00 19.00 1919000.00 12.00  1212000.00SELECT GRANULAR MATERIAL

0030 0196000000-E 270  83,400 SY  1.60 133440.00 2.00 166800.00 2.00  166800.00GEOTEXTILE SOIL STABILIZATION
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0031 0199000000-E SP   9,650 SF  50.00 482500.00 55.00 530750.00 60.00  579000.00TEMPORARY SHORING

0032 0223000000-E 275  2,630 SY  50.00 131500.00 65.00 170950.00 58.00  152540.00ROCK PLATING

0033 0255000000-E SP   120 TON 225.00 27000.00 78.00 9360.00 225.00  27000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0034 0318000000-E 300  3,950 TON 25.25 99737.50 40.00 158000.00 35.00  138250.00FND CONDIT MATL MINOR STRS

0035 0320000000-E 300  12,310 SY  2.50 30775.00 1.40 17234.00 3.30  40623.00FND CONDIT GEOTEXTILE

0036 0342000000-E 310  108 LF  48.00 5184.00 58.00 6264.00 60.00  6480.00**" SIDE DRAIN PIPE
(30")

0037 0342000000-E 310  260 LF  57.00 14820.00 65.00 16900.00 62.00  16120.00**" SIDE DRAIN PIPE
(36")

0038 0342000000-E 310  20 LF  72.00 1440.00 79.00 1580.00 68.00  1360.00**" SIDE DRAIN PIPE
(42")

0039 0343000000-E 310  798 LF  23.50 18753.00 38.00 30324.00 44.00  35112.0015" SIDE DRAIN PIPE

0040 0344000000-E 310  732 LF  26.50 19398.00 42.00 30744.00 46.00  33672.0018" SIDE DRAIN PIPE

0041 0348000000-E 310  15 EA  185.00 2775.00 260.00 3900.00 540.00  8100.00**" SIDE DRAIN PIPE ELBOW
(15")

0042 0348000000-E 310  9 EA  210.00 1890.00 350.00 3150.00 560.00  5040.00**" SIDE DRAIN PIPE ELBOW
(18")

0043 0348000000-E 310  1 EA  305.00 305.00 525.00 525.00 650.00  650.00**" SIDE DRAIN PIPE ELBOW
(24")

0044 0348000000-E 310  2 EA  395.00 790.00 725.00 1450.00 700.00  1400.00**" SIDE DRAIN PIPE ELBOW
(30")

0045 0354000000-E 310  208 LF  120.00 24960.00 145.00 30160.00 150.00  31200.00***" RC PIPE CULV *****
(48", V)

0046 0354000000-E 310  228 LF  270.00 61560.00 270.00 61560.00 300.00  68400.00***" RC PIPE CULV *****
(66", V)

0047 0360000000-E 310  100 LF  25.00 2500.00 32.00 3200.00 37.00  3700.0012" RC PIPE CULV III

0048 0366000000-E 310  5,304 LF  21.50 114036.00 34.00 180336.00 39.00  206856.0015" RC PIPE CULV III

0049 0372000000-E 310  4,408 LF  25.50 112404.00 39.00 171912.00 41.00  180728.0018" RC PIPE CULV III

0050 0378000000-E 310  2,232 LF  32.50 72540.00 45.00 100440.00 49.00  109368.0024" RC PIPE CULV III

0051 0384000000-E 310  1,684 LF  44.50 74938.00 62.00 104408.00 65.00  109460.0030" RC PIPE CULV III

0052 0390000000-E 310  1,028 LF  57.00 58596.00 75.00 77100.00 83.00  85324.0036" RC PIPE CULV III

0053 0396000000-E 310  20 LF  72.00 1440.00 88.00 1760.00 113.00  2260.0042" RC PIPE CULV III

0054 0402000000-E 310  172 LF  88.00 15136.00 106.00 18232.00 123.00  21156.0048" RC PIPE CULV III

0055 0408000000-E 310  20 LF  138.00 2760.00 141.00 2820.00 190.00  3800.0054" RC PIPE CULV III

0056 0420000000-E 310  104 LF  235.00 24440.00 225.00 23400.00 237.00  24648.0066" RC PIPE CULV III

0057 0426000000-E 310  260 LF  288.00 74880.00 305.00 79300.00 284.00  73840.0072" RC PIPE CULV III

0058 0448000000-E 310  1,456 LF  95.50 139048.00 115.00 167440.00 146.00  212576.00***" RCP CULV CLASS IV
(48")

0059 0448000000-E 310  48 LF  144.00 6912.00 160.00 7680.00 206.00  9888.00***" RCP CULV CLASS IV
(54")

0060 0448000000-E 310  580 LF  185.00 107300.00 200.00 116000.00 230.00  133400.00***" RCP CULV CLASS IV
(60")

0061 0448000000-E 310  148 LF  265.00 39220.00 250.00 37000.00 281.00  41588.00***" RCP CULV CLASS IV
(66")
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0062 0448000000-E 310  176 LF  320.00 56320.00 320.00 56320.00 332.00  58432.00***" RCP CULV CLASS IV
(72")

0063 0448200000-E 310  8,096 LF  24.50 198352.00 34.00 275264.00 42.00  340032.0015" RCP CULV CLASS IV

0064 0448300000-E 310  2,204 LF  28.50 62814.00 42.00 92568.00 45.00  99180.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,980 LF  36.50 72270.00 52.00 102960.00 55.00  108900.0024" RCP CULV CLASS IV

0066 0448500000-E 310  1,928 LF  48.50 93508.00 60.00 115680.00 72.00  138816.0030" RCP CULV CLASS IV

0067 0448600000-E 310  1,912 LF  63.00 120456.00 72.00 137664.00 93.00  177816.0036" RCP CULV CLASS IV

0068 0448700000-E 310  312 LF  78.00 24336.00 95.00 29640.00 124.00  38688.0042" RCP CULV CLASS IV

0069 0582000000-E 310  100 LF  23.50 2350.00 45.00 4500.00 45.00  4500.0015" CS PIPE CULV 0.064"

0070 0588000000-E 310  148 LF  27.50 4070.00 50.00 7400.00 49.00  7252.0018" CS PIPE CULV 0.064"

0071 0594000000-E 310  104 LF  33.00 3432.00 58.00 6032.00 55.00  5720.0024" CS PIPE CULV 0.064"

0072 0600000000-E 310  48 LF  48.00 2304.00 67.00 3216.00 68.00  3264.0030" CS PIPE CULV 0.079"

0073 0995000000-E 340  1,430 LF  10.00 14300.00 19.00 27170.00 10.30  14729.00PIPE REMOVAL

0074 1011000000-N 500 Lump Sum 800000.00 1380000.00  1095000.00FINE GRADING

0075 1099500000-E 505  2,000 CY  6.50 13000.00 10.00 20000.00 10.20  20400.00SHALLOW UNDERCUT

0076 1099700000-E 505  4,300 TON 20.00 86000.00 22.00 94600.00 25.00  107500.00CLASS IV SUBGRD STABILIZATION

0077 1121000000-E 520  231,500 TON 20.60 4768900.00 22.00 5093000.00 25.00  5787500.00AGGREGATE BASE COURSE

0078 1220000000-E 545  1,000 TON 22.00 22000.00 29.00 29000.00 31.00  31000.00INCIDENTAL STONE BASE

0079 1275000000-E 600  4,700 GAL 5.00 23500.00 6.00 28200.00 6.05  28435.00PRIME COAT

0080 1489000000-E 610  5,040 TON 47.45 239148.00 53.00 267120.00 53.00  267120.00ASP CONC BASE CRS B25.0B

0081 1491000000-E 610  70,750 TON 36.75 2600062.50 42.00 2971500.00 43.00  3042250.00ASP CONC BASE CRS B25.0C

0082 1498000000-E 610  14,210 TON 42.90 609609.00 47.00 667870.00 49.00  696290.00ASP CONC INTR CRS I19.0B

0083 1503000000-E 610  85,420 TON 37.00 3160540.00 43.00 3673060.00 45.00  3843900.00ASP CONC INTR CRS I19.0C

0084 1519000000-E 610  14,040 TON 48.50 680940.00 47.00 659880.00 50.00  702000.00ASP CONC SURF CRS S9.5B

0085 1523000000-E 610  63,100 TON 40.00 2524000.00 42.00 2650200.00 44.00  2776400.00ASP CONC SURF CRS S9.5C

0086 1575000000-E 620  12,685 TON 644.00 8169140.00 610.00 7737850.00 620.00  7864700.00ASP FOR PLANT MIX

0087 1840000000-E 665  127,800 LF  0.01 1278.00 0.12 15336.00 0.05  6390.00MILLED RUMBLE STRIPS

0088 1847000000-E 710  410 SY  100.00 41000.00 105.00 43050.00 141.00  57810.00******"PCC PVMT THRU LNS
(12")

0089 1881000000-E SP   65 LF  190.00 12350.00 95.00 6175.00 94.00  6110.00GENERIC PAVING ITEM (LF)
SPEED MODULATOR

0090 2022000000-E 815  5,180 CY  20.00 103600.00 21.00 108780.00 14.20  73556.00SUBDRAIN EXCAVATION

0091 2026000000-E 815  15,400 SY  5.00 77000.00 5.15 79310.00 3.35  51590.00GEOTEXTILE FOR SUBSURF DRNS

0092 2036000000-E 815  2,590 CY  45.00 116550.00 47.00 121730.00 58.00  150220.00SUBDRAIN COARSE AGGREGATE

0093 2044000000-E 815  15,400 LF  12.00 184800.00 12.50 192500.00 6.05  93170.006" PERF SUBDRN PIPE

0094 2070000000-N 815  31 EA  300.00 9300.00 310.00 9610.00 578.00  17918.00SUBDRN PIPE OUTLET

0095 2077000000-E 815  186 LF  40.00 7440.00 42.00 7812.00 6.05  1125.306" OUTLET PIPE

0096 2190000000-N 828  2 EA  500.00 1000.00 960.00 1920.00 924.00  1848.00TEMP STL PLT COVER FOR MDS

0097 2209000000-E 838  28 CY  700.00 19600.00 1100.00 30800.00 1544.00  43232.00ENDWALLS

0098 2220000000-E 838  24 CY  800.00 19200.00 1500.00 36000.00 1544.00  37056.00REINFORCED ENDWALLS

0099 2253000000-E 840 1.5 CY  1000.00 1500.00 1200.00 1800.00 1994.00  2991.00PIPE COLLARS

0100 2264000000-E 840 1.5 CY  1000.00 1500.00 1300.00 1950.00 1994.00  2991.00PIPE PLUGS
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0101 2275000000-E SP   1 CY  1000.00 1000.00 400.00 400.00 287.00  287.00FLOWABLE FILL

0102 2286000000-N 840  293 EA  875.00 256375.00 1500.00 439500.00 800.00  234400.00MASNRY DRAINAGE STRUCT

0103 2297000000-E 840  63 CY  775.00 48825.00 1200.00 75600.00 775.00  48825.00MASNRY DRAINAGE STRUCT

0104 2308000000-E 840  251 LF  185.00 46435.00 300.00 75300.00 185.00  46435.00MASNRY DRAINAGE STRUCT

0105 2352000000-N 840  30 EA  450.00 13500.00 550.00 16500.00 450.00  13500.00FRAME W/GRATE 840.***** STD
(840.16)

0106 2352000000-N 840  7 EA  450.00 3150.00 550.00 3850.00 450.00  3150.00FRAME W/GRATE 840.***** STD
(840.20)

0107 2354000000-N 840  5 EA  450.00 2250.00 550.00 2750.00 450.00  2250.00FRAME W/GRATE 840.22 STD

0108 2355000000-N 840  1 EA  450.00 450.00 550.00 550.00 450.00  450.00FRAME W/GRATE 840.29 STD

0109 2364200000-N 840  40 EA  450.00 18000.00 550.00 22000.00 450.00  18000.00FRAME W/2GRTS 840.20 STD

0110 2365000000-N 840  127 EA  450.00 57150.00 550.00 69850.00 450.00  57150.00FRAME W/2GRTS 840.22 STD

0111 2367000000-N 840  2 EA  450.00 900.00 550.00 1100.00 450.00  900.00FRAME W/2GRTS 840.29 STD

0112 2374000000-N 840  6 EA  450.00 2700.00 700.00 4200.00 450.00  2700.00FRAME-GRT-HD 840.03 **
(E)

0113 2374000000-N 840  31 EA  450.00 13950.00 700.00 21700.00 450.00  13950.00FRAME-GRT-HD 840.03 **
(F)

0114 2374000000-N 840  33 EA  450.00 14850.00 700.00 23100.00 450.00  14850.00FRAME-GRT-HD 840.03 **
(G)

0115 2396000000-N 840  2 EA  450.00 900.00 500.00 1000.00 450.00  900.00FRAME W/COVER STD 840.54

0116 2407000000-N 840  7 EA  1100.00 7700.00 550.00 3850.00 1100.00  7700.00STL FRAM W/ 2 GTR, STD 840.37

0117 2451000000-N 852  14 EA  300.00 4200.00 700.00 9800.00 619.00  8666.00CONC TRANS SECT FOR DROP INLET

0118 2549000000-E 846  16,130 LF  13.20 212916.00 17.00 274210.00 18.60  300018.002'-6" CONC CURB & GUTTER

0119 2556000000-E 846  8,450 LF  12.25 103512.50 16.00 135200.00 14.40  121680.00SHOULDER BERM GUTTER

0120 2570000000-N SP   2 EA  950.00 1900.00 1300.00 2600.00 1856.00  3712.00MODIFIED CONCRETE FLUME

0121 2577000000-E 846  40 LF  22.04 881.60 22.00 880.00 41.00  1640.00CONC EXPRESSWAY GUTTER

0122 2580000000-E 846  160 LF  11.99 1918.40 41.00 6560.00 18.60  2976.00CONCRETE VALLEY GUTTER

0123 2591000000-E 848  3,120 SY  24.49 76408.80 34.00 106080.00 37.00  115440.004" CONCRETE SIDEWALK

0124 2605000000-N 848  16 EA  685.00 10960.00 460.00 7360.00 1237.00  19792.00CONCRETE CURB RAMP

0125 2612000000-E 848  310 SY  38.74 12009.40 46.00 14260.00 56.00  17360.006" CONCRETE DRIVEWAY

0126 2619000000-E 850  190 SY  48.00 9120.00 46.00 8740.00 56.00  10640.004" CONCRETE PAVED DITCH

0127 2627000000-E 852  570 SY  24.49 13959.30 34.00 19380.00 46.00  26220.004" CONC ISLAND COVER

0128 2655000000-E 852  4,170 SY  36.85 153664.50 46.00 191820.00 56.00  233520.005" MONO CONC ISLDS (KEY IN)

0129 2703000000-E 854  270 LF  170.00 45900.00 260.00 70200.00 242.00  65340.00CONC BARRIER TYPE ******
(T1)

0130 2724000000-E 857  8,340 LF  89.00 742260.00 54.00 450360.00 70.00  583800.00PC REINF BARRIER SNGL FC

0131 2752000000-E SP   4,930 LF  10.91 53786.30 17.00 83810.00 16.50  81345.00GENERIC PAVING ITEM (LF)
1'-6" MODIFIED CURB & GUTTER

0132 2752000000-E SP   1,310 LF  10.00 13100.00 17.00 22270.00 15.50  20305.00GENERIC PAVING ITEM (LF)
6" CONCRETE CURB

0133 2875000000-N 859  5 EA  900.00 4500.00 1200.00 6000.00 1000.00  5000.00CONVERT CB TO DI

0134 2893000000-N 859  1 EA  800.00 800.00 2500.00 2500.00 1000.00  1000.00CONVERT CB TO JB W/MH

0135 3000000000-N SP   9 EA  9250.00 83250.00 13200.00 118800.00 13198.00  118782.00IMPACT ATTEN TYPE 350

0136 3030000000-E 862  23,000 LF  14.00 322000.00 15.00 345000.00 15.00  345000.00STL BM GUARDRAIL
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0137 3045000000-E 862 37.5 LF  21.00 787.50 15.00 562.50 17.30  648.75SBGR SHOP CURVED

0138 3105000000-N 862  2 EA  150.00 300.00 26.00 52.00 102.00  204.00SBGR TERM SECT

0139 3150000000-N 862  25 EA  45.00 1125.00 11.00 275.00 43.00  1075.00ADDIT GUARDRAIL POSTS

0140 3195000000-N 862  1 EA  450.00 450.00 400.00 400.00 508.00  508.00GR ANCHOR TYPE AT-1

0141 3210000000-N 862  23 EA  450.00 10350.00 460.00 10580.00 508.00  11684.00GR ANCHOR TYPE CAT-1

0142 3215000000-N 862  6 EA  1400.00 8400.00 1500.00 9000.00 1421.00  8526.00GR ANCHOR TYPE III

0143 3270000000-N SP   35 EA  1680.00 58800.00 1700.00 59500.00 1777.00  62195.00GR ANCHOR TYPE 350

0144 3285000000-N SP   15 EA  1580.00 23700.00 1600.00 24000.00 1624.00  24360.00GR ANCHOR TYPE M-350

0145 3317000000-N 862  55 EA  1320.00 72600.00 1550.00 85250.00 1421.00  78155.00GR ANCHOR TYPE B-77

0146 3389200000-E 865  25,000 LF  6.25 156250.00 7.00 175000.00 7.10  177500.00CABLE GUIDERAIL

0147 3389500000-N 865  10 EA  75.00 750.00 10.00 100.00 56.00  560.00ADDITIONAL GUIDERAIL POSTS

0148 3389600000-N 865  21 EA  2175.00 45675.00 1550.00 32550.00 2284.00  47964.00CBL GUIDERAIL ANCH UNIT

0149 3503000000-E 866  24,960 LF  2.80 69888.00 2.90 72384.00 2.80  69888.00WOVEN WIRE FENCE 47" FAB

0150 3509000000-E 866  1,586 EA  14.00 22204.00 16.00 25376.00 15.20  24107.204" TIMBER POSTS 7'-6"LONG

0151 3515000000-E 866  360 EA  28.00 10080.00 29.00 10440.00 27.00  9720.005" TIMBER POSTS 8'-0"LONG

0152 3533000000-E 866  110,598 LF  12.00 1327176.00 13.50 1493073.00 13.50  1493073.00CHN LK FENCE **" FABRIC
(84")

0153 3539000000-E 866  3,102 EA  88.00 272976.00 99.00 307098.00 98.00  303996.00MET LINE PST **" CL FEN
(84")

0154 3545000000-E 866  204 EA  250.00 51000.00 195.00 39780.00 191.00  38964.00MET TERM PST **" CL FEN
(84")

0155 3628000000-E 876  950 TON 27.00 25650.00 50.00 47500.00 47.00  44650.00RIP RAP, CLASS I

0156 3649000000-E 876  1,820 TON 27.00 49140.00 45.00 81900.00 45.00  81900.00RIP RAP, CLASS B

0157 3656000000-E 876  8,845 SY  2.25 19901.25 3.00 26535.00 2.90  25650.50GEOTEXTILE FOR DRAINGE

0158 3659000000-N SP   9 EA  4000.00 36000.00 1300.00 11700.00 1301.00  11709.00PREFORMED SCOUR HOLES

0159 4048000000-E 902  37 CY  650.00 24050.00 900.00 33300.00 670.00  24790.00REINF CONC FOUNDTN

0160 4054000000-E 902  2 CY  100.00 200.00 500.00 1000.00 103.00  206.00PLN CONC FOUNDTN

0161 4057000000-E SP   141 CY  800.00 112800.00 1300.00 183300.00 825.00  116325.00OVERHEAD FOOTING

0162 4060000000-E 903  14,801 LB  3.00 44403.00 4.00 59204.00 3.10  45883.10SUPPORT, BREAKAWAY STL BM

0163 4066000000-E 903  11,160 LB  3.00 33480.00 3.00 33480.00 3.10  34596.00SUPPORTS, SIMPLE STL BM

0164 4072000000-E 903  1,664 LF  5.25 8736.00 4.00 6656.00 5.40  8985.60SUPPORT, 3-LB STL U-CHAN

0165 4078000000-E 903  14 EA  50.00 700.00 42.00 588.00 52.00  728.00SUPPORT, 2-LB STL U-CHAN

0166 4082100000-N SP  Lump Sum 60000.00 67000.00  61856.00SUPPORT, OVRHD SIGN STR ****
(131+30 -COL1-)

0167 4082100000-N SP  Lump Sum 60000.00 67000.00  61856.00SUPPORT, OVRHD SIGN STR ****
(36+60 -L-)

0168 4082100000-N SP  Lump Sum 60000.00 67000.00  61856.00SUPPORT, OVRHD SIGN STR ****
(63+00 -L-)

0169 4082100000-N SP  Lump Sum 105000.00 125000.00  108247.00SUPPORT, OVRHD SIGN STR ****
(81+25 -COL1-)

0170 4082100000-N SP  Lump Sum 45000.00 55000.00  46392.00SUPPORT, OVRHD SIGN STR ****
(976+60 -L-)

0171 4096000000-N 904  6 EA  80.00 480.00 90.00 540.00 82.00  492.00SIGN ERECTION, TYPE D

0172 4102000000-N 904  99 EA  50.00 4950.00 70.00 6930.00 52.00  5148.00SIGN ERECTION, TYPE E
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0173 4108000000-N 904  14 EA  80.00 1120.00 90.00 1260.00 82.00  1148.00SIGN ERECTION, TYPE F

0174 4109000000-N 904  5 EA  800.00 4000.00 705.00 3525.00 825.00  4125.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0175 4110000000-N 904  25 EA  325.00 8125.00 400.00 10000.00 335.00  8375.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0176 4110000000-N 904  9 EA  200.00 1800.00 400.00 3600.00 206.00  1854.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0177 4114000000-N 904  14 EA  50.00 700.00 53.00 742.00 52.00  728.00SIGN ERECTION, MILEMARKERS

0178 4115000000-N 904  1 EA  500.00 500.00 725.00 725.00 515.00  515.00SIGN ERECTION, OVERLAY (OVRHD)

0179 4116000000-N 904  1 EA  250.00 250.00 725.00 725.00 258.00  258.00SIGN ERECTION, OVERLAY (GRD MTD)

0180 4116100000-N 904  6 EA  350.00 2100.00 925.00 5550.00 361.00  2166.00SIGN ERECT, RELOC ** GRD MTD
(A)

0181 4155000000-N 907  4 EA  1.00 4.00 1.10 4.40 1.05  4.20DISPOSE SIGN SYST U-CHAN

0182 4234000000-N 907  3 EA  534.00 1602.00 190.00 570.00 551.00  1653.00DISPOSE SIGN, A OR B (OVRHD)

0183 4400000000-E 1110  1,225 SF  4.15 5083.75 4.20 5145.00 4.65  5696.25WORK ZONE SIGNS (STAT)

0184 4405000000-E 1110  864 SF  20.00 17280.00 6.00 5184.00 8.25  7128.00WORK ZONE SIGNS (PORT)

0185 4410000000-E 1110  358 SF  16.50 5907.00 5.00 1790.00 5.15  1843.70WORK ZONE SIGNS (BARR)

0186 4415000000-N 1115  4 EA  3000.00 12000.00 3100.00 12400.00 2577.00  10308.00FLASHING ARROW BOARD

0187 4420000000-N 1120  6 EA  20000.00 120000.00 14000.00 84000.00 8763.00  52578.00PORTABLE CHANGE MSG SIGN

0188 4422000000-N 1120  80 DAY 100.00 8000.00 34.00 2720.00 31.00  2480.00PORT CHANGE MSG SIGN (SHORT TERM)

0189 4430000000-N 1130  725 EA  40.00 29000.00 38.00 27550.00 39.00  28275.00DRUMS

0190 4435000000-N 1135  75 EA  17.25 1293.75 15.00 1125.00 16.40  1230.00CONES

0191 4445000000-E 1145  715 LF  46.50 33247.50 25.00 17875.00 17.00  12155.00BARRICADES (TYPE III)

0192 4450000000-N 1150  200 HR  24.00 4800.00 45.00 9000.00 37.00  7400.00FLAGGER

0193 4455000000-N 1150  480 DAY 280.00 134400.00 500.00 240000.00 374.00  179520.00FLAGGER

0194 4465000000-N 1160  4 EA  4000.00 16000.00 5800.00 23200.00 4124.00  16496.00TEMPORARY CRASH CUSHIONS

0195 4470000000-N 1160  2 EA  1200.00 2400.00 950.00 1900.00 1237.00  2474.00RESET CRASH CUSHION

0196 4480000000-N 1165  4 EA  15000.00 60000.00 15000.00 60000.00 18814.00  75256.00TMA

0197 4485000000-E 1170  3,990 LF  19.88 79321.20 24.00 95760.00 20.00  79800.00PORT CONC BARRIER

0198 4500000000-E 1170  1,800 LF  3.50 6300.00 4.00 7200.00 3.60  6480.00RESET PORT CONC BARRIER

0199 4507000000-E 1170  3,500 LF  47.00 164500.00 50.00 175000.00 55.00  192500.00WATER FILLED BARRIER

0200 4508000000-E 1170  1,200 LF  2.00 2400.00 3.50 4200.00 2.05  2460.00RESET WATER FILLED BARRIER

0201 4510000000-N SP   240 HR  30.00 7200.00 55.00 13200.00 30.00  7200.00LAW ENFORCEMENT

0202 4516000000-N 1180  110 EA  27.00 2970.00 25.00 2750.00 28.00  3080.00SKINNY DRUM

0203 4520000000-N 1266  50 EA  42.50 2125.00 45.00 2250.00 36.00  1800.00TUBULAR MARKERS (FIXED)

0204 4589000000-N SP  Lump Sum 107000.00 4400.00  98361.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY MEDIAN CROSSOVERS

0205 4650000000-N 1251  1,715 EA  5.00 8575.00 5.50 9432.50 5.05  8660.75TEMP RAISED PVMT MRKS

0206 4685000000-E 1205  12,180 LF  0.50 6090.00 0.55 6699.00 0.80  9744.00THERMO PVT MKG LINES 4"90

0207 4686000000-E 1205  18,047 LF  0.75 13535.25 0.80 14437.60 0.85  15339.95THERMO PVT MKG LINES 4"120

0208 4687000000-E 1205  440 LF  5.00 2200.00 5.50 2420.00 3.55  1562.00THERMO PVT MKG LINES 4"240

0209 4688000000-E 1205  115,360 LF  0.89 102670.40 1.00 115360.00 1.20  138432.00THERMO PVT MKG LINES,6"90 MILS

0210 4690000000-E 1205  31,716 LF  0.98 31081.68 1.05 33301.80 1.35  42816.60THERMO PVT MKG LINES 6"120 MILS
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0211 4695000000-E 1205  890 LF  2.00 1780.00 2.20 1958.00 2.00  1780.00THERMO PVT MKG LINES 8"90 MILS

0212 4697000000-E 1205  705 LF  2.00 1410.00 2.20 1551.00 3.25  2291.25THERMO PVT MKG LINE 8"120 MILS

0213 4700000000-E 1205  17,820 LF  2.00 35640.00 2.20 39204.00 2.00  35640.0012"WIDE THERMO 90 MILS

0214 4702000000-E 1205  2,750 LF  4.00 11000.00 4.25 11687.50 2.55  7012.5012"WIDE THERMO 120 MILS

0215 4710000000-E 1205  620 LF  12.00 7440.00 13.00 8060.00 7.60  4712.0024"WIDE THERMO 120 MILS

0216 4721000000-E 1205  24 EA  80.00 1920.00 85.00 2040.00 131.00  3144.00THERMO PVT MKG CHARACTER 120

0217 4725000000-E 1205  180 EA  125.00 22500.00 132.00 23760.00 141.00  25380.00THERMO PVT SYMBOL 90MILS

0218 4770000000-E 1205  715 LF  1.75 1251.25 1.90 1358.50 2.30  1644.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0219 4810000000-E 1205  190,000 LF  0.26 49400.00 0.30 57000.00 0.25  47500.00PAINT PVMT MARKINGS 4"

0220 4820000000-E 1205  1,900 LF  1.00 1900.00 1.10 2090.00 1.00  1900.00PAINT PVMT MARKINGS 8"

0221 4835000000-E 1205  740 LF  4.00 2960.00 4.30 3182.00 3.05  2257.00PAINT PVT MKG LINES 24"

0222 4845000000-N 1205  90 EA  65.00 5850.00 70.00 6300.00 66.00  5940.00PAINT PVT MKG SYMBOL

0223 4847000000-E 1205  2,419 LF  1.75 4233.25 1.85 4475.15 1.00  2419.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0224 4847100000-E 1205  18,430 LF  1.79 32989.70 2.00 36860.00 1.10  20273.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0225 4847110000-E 1205  350 LF  8.00 2800.00 9.00 3150.00 2.00  700.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0226 4847120000-E 1205  450 LF  9.00 4050.00 10.00 4500.00 3.05  1372.50POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0227 4850000000-E 1205  21,000 LF  0.65 13650.00 0.70 14700.00 0.80  16800.00LINE REMOVAL 4" WIDE

0228 4860000000-E 1205  200 LF  1.00 200.00 1.10 220.00 1.50  300.00LINE REMOVAL 8" WIDE

0229 4870000000-E 1205  200 LF  3.00 600.00 3.20 640.00 3.05  610.00LINE REMOVAL 24" WIDE

0230 4875000000-N 1205  18 EA  50.00 900.00 55.00 990.00 61.00  1098.00REMOVAL OF SYMBL & CHARAC

0231 4900000000-N 1251  141 EA  5.00 705.00 5.50 775.50 5.30  747.30PERM RAISED PVMT MARKERS

0232 4905000000-N 1253  3,736 EA  29.80 111332.80 32.00 119552.00 30.00  112080.00SNOWPLB PVMT MRKER

0233 4935000000-N 1267  150 EA  31.50 4725.00 72.00 10800.00 66.00  9900.00FLEX DELINATR (CRYSTAL)

0234 4940000000-N 1267  114 EA  31.50 3591.00 72.00 8208.00 66.00  7524.00FLEX DELINATR (YELLOW)

0235 5015000000-E 1401  16 EA  19392.00 310272.00 22000.00 352000.00 19588.00  313408.00120' HIGH MOUNT STANDARD

0236 5020000000-N 1401  1 EA  3255.00 3255.00 4000.00 4000.00 3288.00  3288.00PORTABLE DRIVE UNIT

0237 5025000000-E SP   170 CY  820.00 139400.00 725.00 123250.00 828.00  140760.00HIGH MOUNT FOUNDATIONS

0238 5030000000-N 1403  128 EA  1032.00 132096.00 800.00 102400.00 1042.00  133376.00HM LUMINAIRE ************
(750W HPS)

0239 5120000000-N 1407  3 EA  650.00 1950.00 2750.00 8250.00 657.00  1971.00SERVICE POLE ************
(30' CLASS 4)

0240 5125000000-E 1407  75 LF  7.50 562.50 30.00 2250.00 7.60  570.00SERVICE LATERAL *********
(3 #1/0 USE)

0241 5145000000-N 1408  3 EA  10999.00 32997.00 9700.00 29100.00 11110.00  33330.00LITE CNTRL RW************
(240/480 V)

0242 5155000000-E 1409  477 LF  4.25 2027.25 4.50 2146.50 4.30  2051.10ELECT DUCT BD, SIZE *****
(2")

0243 5155000000-E 1409  620 LF  5.10 3162.00 5.50 3410.00 6.17  3825.40ELECT DUCT BD, SIZE *****
(3")

0244 5160000000-E 1409  581 LF  9.70 5635.70 10.00 5810.00 11.73  6815.13ELECT DUCT JA, SIZE *****
(2")
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0245 5160000000-E 1409  239 LF  10.80 2581.20 12.00 2868.00 10.90  2605.10ELECT DUCT JA, SIZE *****
(3")

0246 5160000000-E 1409  351 LF  16.00 5616.00 17.00 5967.00 16.20  5686.20ELECT DUCT JA, SIZE *****
(4")

0247 5160000000-E 1409  301 LF  18.00 5418.00 20.00 6020.00 18.20  5478.20ELECT DUCT JA, SIZE *****
(6")

0248 5170000000-E 1410  560 LF  7.50 4200.00 2.70 1512.00 7.60  4256.00**-#8 W/G FEEDER CIRCUIT
(-2)

0249 5175000000-E 1410  1,245 LF  7.85 9773.25 2.75 3423.75 7.95  9897.75**-#6 W/G FEEDER CIRCUIT
(-2)

0250 5180000000-E 1410  1,015 LF  3.45 3501.75 3.90 3958.50 3.50  3552.50**-#4 W/G FEEDER CIRCUIT
(-2)

0251 5185000000-E 1410  1,865 LF  4.50 8392.50 6.20 11563.00 7.14  13316.10**-#2 W/G FEEDER CIRCUIT
(-2)

0252 5190000000-E 1410  780 LF  4.50 3510.00 9.50 7410.00 8.67  6762.60************ FEEDER CIR
(2 #1 W/G)

0253 5205000000-E 1410  520 LF  5.85 3042.00 7.50 3900.00 5.90  3068.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0254 5210000000-E 1410  1,490 LF  6.25 9312.50 7.50 11175.00 6.30  9387.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0255 5215000000-E 1410  5,695 LF  7.00 39865.00 8.50 48407.50 7.05  40149.75**-#4 W/G FEEDER N *****"
(2, 1.5)

0256 5220000000-E 1410  4,880 LF  8.40 40992.00 11.00 53680.00 8.50  41480.00**-#2 W/G FEEDER N *****"
(2, 1.5)

0257 5225000000-E 1410  4,395 LF  10.10 44389.50 13.00 57135.00 13.06  57398.70**-#1 W/G FEEDER CIR ****
(2, 2)

0258 5240000000-N 1411  42 EA  200.00 8400.00 220.00 9240.00 202.00  8484.00ELEC JB ************
(PC18)

0259 5240000000-N 1411  9 EA  341.00 3069.00 375.00 3375.00 344.00  3096.00ELEC JB ************
(PC30)

0260 5240000000-N 1411  3 EA  525.00 1575.00 345.00 1035.00 530.00  1590.00ELEC JB ************
(PC36)

0261 5326600000-E 1510  2,168 LF  107.50 233060.00 160.00 346880.00 114.29  247780.7216" WATER LINE

0262 5558600000-E 1515  1 EA  6600.00 6600.00 5500.00 5500.00 9693.88  9693.8816" VALVE

0263 5666000000-E 1515  2 EA  6500.00 13000.00 1500.00 3000.00 5816.33  11632.66FIRE HYDRANT

0264 5810000000-E 1530  2,343 LF  10.50 24601.50 25.00 58575.00 11.22  26288.46ABANDON 16" UTILITY PIPE

0265 5835400000-E 1540  80 LF  40.25 3220.00 100.00 8000.00 76.53  6122.406" ENCASEMENT PIPE

0266 5836200000-E 1540  180 LF  132.50 23850.00 160.00 28800.00 178.57  32142.6030" ENCASEMENT PIPE

0267 6000000000-E 1605  160,000 LF  1.48 236800.00 1.15 184000.00 1.50  240000.00TEMPORARY SILT FENCE

0268 6006000000-E 1610  3,800 TON 27.00 102600.00 40.00 152000.00 47.00  178600.00EROS CONTRL STONE CL A

0269 6009000000-E 1610  11,200 TON 27.00 302400.00 45.00 504000.00 45.00  504000.00EROS CONTRL STONE CL B

0270 6012000000-E 1610  16,500 TON 23.00 379500.00 41.00 676500.00 42.00  693000.00SEDIMENT CONTROL STONE

0271 6015000000-E 1615  815 ACR 420.00 342300.00 575.00 468625.00 866.00  705790.00TEMPORARY MULCHING

0272 6018000000-E 1620  19,400 LB  2.90 56260.00 2.50 48500.00 2.81  54514.00SEED FOR TEMP SEEDING

0273 6021000000-E 1620 79.5 TON 1000.00 79500.00 1000.00 79500.00 917.00  72901.50FERT FOR TEMP SEEDING

0274 6024000000-E 1622  12,000 LF  0.01 120.00 8.00 96000.00 15.10  181200.00TEMPORARY SLOPE DRAINS

0275 6029000000-E SP   11,000 LF  1.30 14300.00 1.30 14300.00 1.35  14850.00SAFETY FENCE
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0276 6030000000-E 1630  150,000 CY  0.01 1500.00 5.00 750000.00 10.30  1545000.00SILT EXCAVATION

0277 6036000000-E 1631  496,000 SY  1.20 595200.00 1.00 496000.00 1.17  580320.00MATTING FOR EROS CONTROL

0278 6037000000-E SP   13,000 SY  3.75 48750.00 4.00 52000.00 3.85  50050.00COIR FIBER MAT

0279 6038000000-E SP   7,350 SY  6.10 44835.00 6.50 47775.00 4.25  31237.50PERM SOIL REINF MAT

0280 6042000000-E 1632  14,500 LF  4.00 58000.00 3.00 43500.00 3.25  47125.001/4" HARDWARE CLOTH

0281 6043000000-E SP   3,100 SY  3.50 10850.00 4.00 12400.00 3.30  10230.00LOW PERMEABILITY GEOTEXTILE

0282 6046000000-E 1636  225 LF  50.00 11250.00 45.00 10125.00 81.00  18225.00TEMP PIPE FOR STREAM CROSS

0283 6069000000-E 1638  200 CY  20.00 4000.00 8.00 1600.00 38.00  7600.00STILLING BASINS

0284 6070000000-N 1639  8 EA  400.00 3200.00 750.00 6000.00 463.00  3704.00SPECIAL STILLING BASINS

0285 6071010000-E SP   2,100 LF  4.75 9975.00 6.20 13020.00 5.55  11655.00WATTLE

0286 6071012000-E SP   11,250 LF  6.75 75937.50 7.50 84375.00 7.94  89325.00COIR FIBER WATTLE

0287 6071020000-E SP   8,800 LB  8.00 70400.00 5.20 45760.00 6.05  53240.00POLYACRYLAMIDE (PAM)

0288 6071030000-E 1640  20,000 LF  4.15 83000.00 4.10 82000.00 4.25  85000.00COIR FIBER BAFFLE

0289 6071050000-E SP   29 EA  800.00 23200.00 700.00 20300.00 1081.00  31349.00**" SKIMMER
(1-1/2")

0290 6071050000-E SP   17 EA  1000.00 17000.00 850.00 14450.00 1232.00  20944.00**" SKIMMER
(2")

0291 6071050000-E SP   9 EA  1100.00 9900.00 860.00 7740.00 1408.00  12672.00**" SKIMMER
(2-1/2")

0292 6071050000-E SP   5 EA  1400.00 7000.00 1000.00 5000.00 1650.00  8250.00**" SKIMMER
(3")

0293 6071050000-E SP   2 EA  2000.00 4000.00 1100.00 2200.00 2135.00  4270.00**" SKIMMER
(4")

0294 6084000000-E 1660  480 ACR 2450.00 1176000.00 2500.00 1200000.00 2018.00  968640.00SEEDING AND MULCHING

0295 6087000000-E 1660  200 ACR 60.00 12000.00 62.00 12400.00 102.00  20400.00MOWING

0296 6090000000-E 1661  8,250 LB  10.00 82500.00 10.00 82500.00 3.55  29287.50SEED FOR REPAIR SEEDING

0297 6093000000-E 1661 22.25 TON 1200.00 26700.00 1250.00 27812.50 917.00  20403.25FERT FOR REPAIR SEEDING

0298 6096000000-E 1662  11,075 LB  1.45 16058.75 1.50 16612.50 3.55  39316.25SEED FOR SUPP SEEDING

0299 6108000000-E 1665 331.75 TON 730.00 242177.50 750.00 248812.50 1019.00  338053.25FERTILIZER TOPDRESSING

0300 6111000000-E SP   250 LF  50.00 12500.00 20.00 5000.00 83.00  20750.00IMPERVIOUS DIKE

0301 6114500000-N 1667  150 MHR 55.00 8250.00 57.00 8550.00 56.00  8400.00SPECIALIZED HAND MOWING

0302 6117000000-N SP   250 EA  500.00 125000.00 525.00 131250.00 51.00  12750.00RESPONSE FOR EROS CONTROL

0303 6120000000-E SP   220 CY  50.00 11000.00 14.00 3080.00 5.50  1210.00CULVERT DIVERSION CHANNEL

0304 6123000000-E 1670  20 ACR 720.00 14400.00 750.00 15000.00 1014.00  20280.00REFORESTATION

0305 6132000000-N SP   25 EA  141.00 3525.00 260.00 6500.00 132.00  3300.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0306 6132000000-N SP   75 EA  141.00 10575.00 130.00 9750.00 112.00  8400.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0307 6135000000-E SP   30 ACR 4800.00 144000.00 5100.00 153000.00 6116.00  183480.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0308 7048500000-E 1705  6 EA  670.00 4020.00 900.00 5400.00 780.00  4680.0016" PEDEST SIG HEAD 1 SEC W/CD

0309 7060000000-E 1705  6,937 LF  2.75 19076.75 2.20 15261.40 2.30  15955.10SIGNAL CABLE

0310 7120000000-E 1705  42 EA  650.00 27300.00 700.00 29400.00 746.00  31332.00VEHICLE SIGNAL HD (12", 3 SECT)

0311 7132000000-E 1705  3 EA  950.00 2850.00 850.00 2550.00 895.00  2685.00VEHICLE SIGNAL HD (12", 4 SECT)
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0312 7144000000-E 1705  1 EA  1025.00 1025.00 1000.00 1000.00 1080.00  1080.00VEHICLE SIGNAL HD (12", 5 SECT)

0313 7252000000-E 1710  1,300 LF  1.55 2015.00 2.20 2860.00 1.60  2080.00MESSENGER CABLE (1/4")

0314 7264000000-E 1710  3,406 LF  1.75 5960.50 2.50 8515.00 1.70  5790.20MESSENGER CABLE (3/8")

0315 7279000000-E 1715  7,000 LF  0.55 3850.00 0.60 4200.00 0.50  3500.00TRACER WIRE

0316 7300000000-E 1715  2,350 LF  5.50 12925.00 4.70 11045.00 6.50  15275.00UNPAVED TRENCH (***********)
(1, 2")

0317 7300000000-E 1715  41 LF  7.00 287.00 6.00 246.00 7.30  299.30UNPAVED TRENCH (***********)
(2, 2")

0318 7300000000-E 1715  45 LF  7.00 315.00 8.50 382.50 9.00  405.00UNPAVED TRENCH (***********)
(4, 2")

0319 7300100000-E 1715  944 LF  3.25 3068.00 4.00 3776.00 3.32  3134.08UNPAVED TRENCH TEMP LEADIN

0320 7301000000-E 1715  7,070 LF  9.50 67165.00 10.00 70700.00 9.69  68508.30DIRECT DRILL (***********)
(1, 2")

0321 7301000000-E 1715  898 LF  10.50 9429.00 12.00 10776.00 11.10  9967.80DIRECT DRILL (***********)
(2, 2")

0322 7324000000-N 1716  101 EA  140.00 14140.00 200.00 20200.00 173.00  17473.00JUNCTION BOX (STANDARD SIZE)

0323 7348000000-N 1716  16 EA  450.00 7200.00 400.00 6400.00 419.00  6704.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0324 7360000000-N 1720  6 EA  850.00 5100.00 900.00 5400.00 792.00  4752.00WOOD POLE

0325 7372000000-N 1721  11 EA  225.00 2475.00 325.00 3575.00 371.00  4081.00GUY ASSEMBLY

0326 7408000000-E 1722  1 EA  750.00 750.00 230.00 230.00 590.00  590.001" RISER WITH WEATHERHEAD

0327 7420000000-E 1722  5 EA  375.00 1875.00 425.00 2125.00 385.00  1925.002" RISER WITH WEATHERHEAD

0328 7432000000-E 1722  4 EA  475.00 1900.00 450.00 1800.00 369.00  1476.002" RISER WITH TUBING

0329 7444000000-E 1725  9,639 LF  4.75 45785.25 6.00 57834.00 4.85  46749.15INDUCTIVE LOOP SAWCUT

0330 7456000000-E 1726  18,872 LF  1.20 22646.40 1.10 20759.20 1.30  24533.60LEAD-IN CABLE(********)
(14-2)

0331 7516000000-E 1730  9,000 LF  1.30 11700.00 1.70 15300.00 1.45  13050.00COMMUNICATIONS CABLE (** FIBER)
(12)

0332 7528000000-E 1730  320 LF  1.30 416.00 1.80 576.00 2.00  640.00DROP CABLE

0333 7540000000-N 1731  6 EA  1265.00 7590.00 1200.00 7200.00 1128.00  6768.00SPLICE ENCLOSURE

0334 7541000000-N 1731  2 EA  850.00 1700.00 1100.00 2200.00 1010.00  2020.00MOD SPLICE ENCLOSURE

0335 7552000000-N 1731  5 EA  1265.00 6325.00 2.00 10.00 1108.00  5540.00INTERCONNECT CENTER

0336 7564000000-N 1732  5 EA  1825.00 9125.00 2200.00 11000.00 1078.00  5390.00FIBER-OPTIC TRANS DROP/REP

0337 7566000000-N 1733  12 EA  112.00 1344.00 105.00 1260.00 96.00  1152.00DELINEATOR MARKER

0338 7575160000-E 1734  2,200 LF  1.50 3300.00 0.70 1540.00 0.65  1430.00REM EXT COMM CABLE

0339 7576000000-N SP   18 EA  5863.50 105543.00 7200.00 129600.00 5983.16  107696.88METAL STRAIN SIGNAL POLE

0340 7588000000-N SP   1 EA  8705.25 8705.25 13000.00 13000.00 12488.00  12488.00SGNL MAST ARM WITH METAL POLE

0341 7613000000-N SP   19 EA  600.00 11400.00 800.00 15200.00 1247.00  23693.00SOIL TEST

0342 7614100000-E SP   144 CY  650.00 93600.00 650.00 93600.00 876.00  126144.00DRILLED PIER FOUND

0343 7631000000-N SP   1 EA  250.00 250.00 165.00 165.00 556.00  556.00MAST ARM W/ MTL POLE DES

0344 7636000000-N 1745  10 EA  225.00 2250.00 260.00 2600.00 147.00  1470.00SIGN FOR SIGNALS

0345 7642200000-N 1743  6 EA  1525.00 9150.00 1200.00 7200.00 1326.00  7956.00TYPE II PED W/ FOUNDATION

0346 7684000000-N 1750  6 EA  800.00 4800.00 1000.00 6000.00 586.00  3516.00SIGNAL CABINET FOUNDATION

0347 7756000000-N 1751  6 EA  10250.00 61500.00 13000.00 78000.00 11414.00  68484.00CONTLR WITH CBNT, 2070L BASE MTD
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0348 7780000000-N 1751  30 EA  85.00 2550.00 100.00 3000.00 91.00  2730.00DETECTOR CARD (TYPE 2070L)

0349 7901000000-N 1753  6 EA  300.00 1800.00 460.00 2760.00 297.00  1782.00CABINET BASE EXTENDER

0350 7948000000-N 1757  2 EA  1500.00 3000.00 900.00 1800.00 2831.00  5662.00TRAFFIC SIGNAL REMOVAL

0351 7960000000-N SP   9 EA  1500.00 13500.00 1100.00 9900.00 2080.00  18720.00METAL POLE FOUND REMVL

0352 7972000000-N SP   9 EA  1000.00 9000.00 225.00 2025.00 707.00  6363.00METAL POLE REMOVAL

0353 7980000000-N SP   2 EA  8250.00 16500.00 1800.00 3600.00 1091.00  2182.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0354 7990000000-E SP   1,100 LF  1.50 1650.00 3.50 3850.00 3.05  3355.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0355 7990000000-E SP   1,760 LF  50.00 88000.00 7.50 13200.00 52.00  91520.00GENERIC SIGNAL ITEM (LF)
TWO-WAY CONCRETE DUCTBANK     (ACP)

WALL ITEMS

0356 8801000000-E SP   14,700 SF  52.85 776895.00 70.00 1029000.00 71.00  1043700.00MSE RETAIN WALL NO **
(2)

0357 8801000000-E SP   6,550 SF  66.49 435509.50 90.00 589500.00 87.00  569850.00MSE RETAIN WALL NO **
(3)

0358 8801000000-E SP   7,000 SF  66.49 465430.00 74.00 518000.00 71.00  497000.00MSE RETAIN WALL NO **
(4)

0359 8801000000-E SP   2,550 SF  64.73 165061.50 72.00 183600.00 78.00  198900.00MSE RETAIN WALL NO **
(6)

0360 8801000000-E SP   2,250 SF  64.73 145642.50 69.00 155250.00 79.00  177750.00MSE RETAIN WALL NO **
(7)

0361 8802014000-E SP   7,900 SF  142.00 1121800.00 74.00 584600.00 72.00  568800.00SOLDIER PILE RETAINING WALLS

0362 8847000000-E SP   177,990 SF  25.50 4538745.00 17.50 3114825.00 24.00  4271760.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

0363 8847000000-E SP  56,431.27 SF  25.50 1438997.39 18.00 1015762.86 28.00  1580075.56GENERIC RET WALL ITEM (SF)
VISUAL BARRIER WALL

STRUCTURE ITEMS

0364 8017000000-N SP  Lump Sum 1000000.00 600000.00  700000.00CM&R TEMP ACCESS ***********
(45+07.87 -RP1C-)

0365 8017000000-N SP  Lump Sum 500000.00 950000.00  2073485.00CM&R TEMP ACCESS ***********
(57+07.00 -RP1DB-)

0366 8017000000-N SP  Lump Sum 1092424.36 2400000.00  4000000.00CM&R TEMP ACCESS ***********
(826+15.00 -L- LT)

0367 8017000000-N SP  Lump Sum 1003673.26 900000.00  1000000.00CM&R TEMP ACCESS ***********
(898+20.00 -L- LT)

0368 8017000000-N SP  Lump Sum 2000000.00 1400000.00  5000000.00CM&R TEMP ACCESS ***********
(94+24.58 -L- LT)

0369 8091000000-N 410 Lump Sum 48800.00 9000.00  13906.00FND EXCAV B** STA *******
(1, 765+27.44 -L- LT)

0370 8091000000-N 410 Lump Sum 48800.00 9000.00  13906.00FND EXCAV B** STA *******
(1, 765+27.44 -L- RT)

0371 8091000000-N 410 Lump Sum 26000.00 19800.00  6953.00FND EXCAV B** STA *******
(1, 943+21.58 -L-)

0372 8091000000-N 410 Lump Sum 15000.00 16000.00  3476.00FND EXCAV B** STA *******
(1, 991+23.18 -L-)
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0373 8091000000-N 410 Lump Sum 30000.00 8500.00  3476.00FND EXCAV B** STA *******
(1,42+10.23 -RP1B-)

0374 8091000000-N 410 Lump Sum 12500.00 10000.00  1738.00FND EXCAV B** STA *******
(1,57+07.00 -RP1DB-)

0375 8091000000-N 410 Lump Sum 35000.00 9000.00  3476.00FND EXCAV B** STA *******
(2,42+10.23 -RP1B-)

0376 8091000000-N 410 Lump Sum 15000.00 12500.00  3476.00FND EXCAV B** STA *******
(2,57+07.00 -RP1DB-)

0377 8091000000-N 410 Lump Sum 15000.00 11000.00  2607.00FND EXCAV B** STA *******
(3,57+07.00 -RP1DB-)

0378 8091000000-N 410 Lump Sum 25000.00 12000.00  3476.00FND EXCAV B** STA *******
(3,94+24.58 -L- LT)

0379 8091000000-N 410 Lump Sum 25000.00 12500.00  3476.00FND EXCAV B** STA *******
(3,94+24.58 -L- RT)

0380 8091000000-N 410 Lump Sum 17500.00 12000.00  6953.00FND EXCAV B** STA *******
(4,57+07.00 -RP1DB-)

0381 8091000000-N 410 Lump Sum 10000.00 12000.00  3476.00FND EXCAV B** STA *******
(4,94+24.58 -L- RT)

0382 8091000000-N 410 Lump Sum 25000.00 8500.00  3476.00FND EXCAV B** STA *******
(4,94+43.84 -COL1-)

0383 8091000000-N 410 Lump Sum 15000.00 12500.00  10429.00FND EXCAV B** STA *******
(5,57+07.00 -RP1DB-)

0384 8091000000-N 410 Lump Sum 2500.00 9000.00  3476.00FND EXCAV B** STA *******
(5,94+43.84 -COL1-)

0385 8091000000-N 410 Lump Sum 10000.00 12000.00  6953.00FND EXCAV B** STA *******
(6,57+07.00 -RP1DB-)

0386 8091000000-N 410 Lump Sum 30000.00 12500.00  3476.00FND EXCAV B** STA *******
(7,57+07.00 -RP1DB-)

0387 8091000000-N 410 Lump Sum 35000.00 18000.00  3476.00FND EXCAV B** STA *******
(8,57+07.00 -RP1DB-)

0388 8091000000-N 410 Lump Sum 25000.00 1800.00  1738.00FND EXCAV B** STA *******
(9,57+07.00 -RP1DB-)

0389 8112730000-N 450  43 EA  3000.00 129000.00 3800.00 163400.00 3500.00  150500.00PDA TESTING

0390 8147000000-E 420  450,771 SF  25.00 11269275.00 31.00 13973901.00 29.00  13072359.00REINF CONCRETE DECK SLAB

0391 8156000000-E SP  4,261.2 SF  15.00 63918.00 32.00 136358.40 25.00  106530.00CONCRETE WEARING SURFACE

0392 8161000000-E 420 418,553.2 SF  0.50 209276.60 0.25 104638.30 0.25  104638.30GROOVING BRIDGE FLOORS

0393 8175000000-E 420 28.9 CY  750.00 21675.00 600.00 17340.00 744.00  21501.60CLASS AA CONC (BRIDGE)

0394 8182000000-E 420 8,038.9 CY  700.00 5627230.00 900.00 7235010.00 550.00  4421395.00CLASS A CONCRETE (BRIDGE)

0395 8210000000-N 422 Lump Sum 50000.00 46000.00  91344.00BRG APPR SLAB ***********
(21+01.60 -PXROAD-)

0396 8210000000-N 422 Lump Sum 25000.00 35000.00  55402.00BRG APPR SLAB ***********
(42+10.23 -RP1B-)

0397 8210000000-N 422 Lump Sum 25000.00 35000.00  55569.00BRG APPR SLAB ***********
(45+07.87 -RP1C-)

0398 8210000000-N 422 Lump Sum 30000.00 38000.00  60643.00BRG APPR SLAB ***********
(57+07.00 -RP1DB-)

0399 8210000000-N 422 Lump Sum 48100.00 45000.00  76190.00BRG APPR SLAB ***********
(765+27.44 -L- LT)

0400 8210000000-N 422 Lump Sum 48100.00 46000.00  76190.00BRG APPR SLAB ***********
(765+27.44 -L- RT)
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0401 8210000000-N 422 Lump Sum 50284.10 40000.00  72943.00BRG APPR SLAB ***********
(826+15.00 -L- LT)

0402 8210000000-N 422 Lump Sum 50284.10 46000.00  73024.00BRG APPR SLAB ***********
(826+15.00 -L- RT)

0403 8210000000-N 422 Lump Sum 51877.93 42000.00  73832.00BRG APPR SLAB ***********
(898+20.00 -L- LT)

0404 8210000000-N 422 Lump Sum 51877.93 42000.00  73868.00BRG APPR SLAB ***********
(898+20.00 -L- RT)

0405 8210000000-N 422 Lump Sum 35000.00 40000.00  72346.00BRG APPR SLAB ***********
(94+24.58 -L- LT)

0406 8210000000-N 422 Lump Sum 35000.00 40000.00  72346.00BRG APPR SLAB ***********
(94+24.58 -L- RT)

0407 8210000000-N 422 Lump Sum 40000.00 45000.00  76234.00BRG APPR SLAB ***********
(94+43.84 -COL1-)

0408 8210000000-N 422 Lump Sum 100000.00 90000.00  163180.00BRG APPR SLAB ***********
(943+21.58 -L-)

0409 8210000000-N 422 Lump Sum 45700.00 43000.00  74067.00BRG APPR SLAB ***********
(969+51.52 -L- LT)

0410 8210000000-N 422 Lump Sum 63200.00 58000.00  103454.00BRG APPR SLAB ***********
(969+51.52 -L- RT)

0411 8210000000-N 422 Lump Sum 80000.00 79000.00  184934.00BRG APPR SLAB ***********
(991+23.18 -L-)

0412 8217000000-E 425  1,475,503 LB  1.00 1475503.00 0.80 1180402.40 1.00  1475503.00REINF STEEL (BRIDGE)

0413 8224000000-E 425  1,055 LB  2.00 2110.00 1.05 1107.75 1.05  1107.75EPOXY COAT REINF STL BRDG

0414 8238000000-E 425  32,038 LB  2.00 64076.00 1.75 56066.50 2.00  64076.00SPIRAL COL REINF STL BRG

0415 8262000000-E 430 552.22 LF  225.00 124249.50 255.00 140816.10 226.00  124801.7245" PRESTR CONCRETE GIRDR

0416 8265000000-E 430  2,038 LF  228.06 464786.28 240.00 489120.00 192.00  391296.0054" PRESTR CONCRETE GIRDR

0417 8274000000-E 430 18,229.64 LF  234.46 4274121.39 196.00 3573009.44 224.00  4083439.3663" MOD PRESTR CONC GIRDR

0418 8280000000-E 440 Lump Sum 15418000.00 16436000.00  17000000.00STRUCTURAL STEEL

0419 8364000000-E 450  26,420 LF  50.00 1321000.00 55.00 1453100.00 39.00  1030380.00HP12X53 PILES

0420 8384000000-E 450  32,050 LF  60.00 1923000.00 55.00 1762750.00 50.00  1602500.00HP14X73 PILES

0421 8384200000-E 450  12,640 LF  80.00 1011200.00 60.00 758400.00 59.00  745760.00HP14X73 GALV PILES

0422 8385200000-E 450  20,790 LF  120.00 2494800.00 155.00 3222450.00 157.00  3264030.00PP**X**** GALV STL PILE
(24 X 0.625)

0423 8391000000-N 450  9 EA  426.10 3834.90 270.00 2430.00 303.00  2727.00STEEL PILE POINTS

0424 8392500000-E 450  342 LF  92.50 31635.00 135.00 46170.00 63.00  21546.00PREDRILLING FOR PILES

0425 8393000000-N 450  584 EA  10.00 5840.00 1100.00 642400.00 242.00  141328.00PILE REDRIVES

0426 8482000000-E 460 1,076.55 LF  125.00 134568.75 160.00 172248.00 169.00  181936.95THREE BAR METAL RAIL

0427 8503000000-E 460 18,709.89 LF  60.00 1122593.40 67.00 1253562.63 72.00  1347112.08CONCRETE BARRIER RAIL

0428 8505000000-E 460  99 LF  115.00 11385.00 65.00 6435.00 71.00  7029.00VERT CONC BARRIER RAIL

0429 8531000000-E 462 4,569.8 SY  60.00 274188.00 89.00 406712.20 102.00  466119.604" SLOPE PROTECTION

0430 8594000000-E 876  358 TON 50.00 17900.00 58.00 20764.00 45.00  16110.00RIP RAP B

0431 8608000000-E 876  4,295 TON 50.00 214750.00 42.00 180390.00 52.00  223340.00RIP RAP II (2'-0")

0432 8622000000-E 876  4,760 SY  3.00 14280.00 3.00 14280.00 3.30  15708.00GEOTEXTILE FOR DRAINAGE

0433 8650000000-N SP  Lump Sum 200000.00 240000.00  260000.00POT BEARINGS

0434 8654000000-N SP  Lump Sum 200000.00 325000.00  300000.00DISC BEARINGS



SEP 08, 2014 08:27 AM

TIP NO U-2519CB 2:00 PM 42 /  42 001

CUMBERLAND

34817.3.S8

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

FAYETTEVILLE OUTER LOOP FROM SOUTH OF SR-1400 (CLIFFDALE RD) TO EAST OF SR-1007 (ALL AMERICAN FREEWAY).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

FLATIRON CONSTRUCTORS INC EUTAW CONSTRUCTION COMPANY,
INC.

FIRESTONE,  CO ABERDEEN,  MS

C203398AUG 19 2014

6.725 MI

0435 8657000000-N 430 Lump Sum 75000.00 500000.00  300000.00ELASTOMERIC BEARINGS

0436 8706000000-N SP  Lump Sum 1000000.00 1300000.00  1700000.00EXPANSION JOINT SEALS

0437 8713000000-N SP  Lump Sum 50000.00 140000.00  110000.00MODULAR EXP JOINT SEALS

0438 8753200000-E 430  1,683 LF  250.00 420750.00 275.00 462825.00 205.00  345015.003'-0"X 3'-3" PRESTR BOX BEAM

0439 8860000000-N SP  Lump Sum 1450000.00 1868000.00  1733749.00GENERIC STRUCTURE ITEM (LS)
APPROX 980,100 LBS STRUCTURAL STEEL

0440 8860000000-N SP  Lump Sum 500000.00 105000.00  185000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0441 8881000000-E SP  218.7 CY  1250.00 273375.00 1400.00 306180.00 1625.00  355387.50GENERIC STRUCTURE ITEM (CY)
6,000 PSI CONCRETE

0442 8881000000-E SP  17.4 CY  1500.00 26100.00 1100.00 19140.00 2147.00  37357.80GENERIC STRUCTURE ITEM (CY)
POST TENSIONING ENCASEMENT

 

    TOTAL 143867868.52 TOTAL 143923141.88 TOTAL  158232106.28CONTRACT TOTAL

 

    SUB-TOTAL 75968745.13 SUB-TOTAL 70729597.30 SUB-TOTAL  79582517.06ROADWAY ITEMS

    SUB-TOTAL 9088080.89 SUB-TOTAL 7190537.86 SUB-TOTAL  8907835.56WALL ITEMS

    SUB-TOTAL 58811042.50 SUB-TOTAL 66003006.72 SUB-TOTAL  69741753.66STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  125477521.00   CONTI ENTERPRISES, INC

     2  125988770.32   DRAGADOS USA INC

     3  135890404.33   BALFOUR BEATTY INFRASTRUCTURE INC

     4  136279345.88   VECELLIO & GROGAN INC

     5  137485325.28   S. T. WOOTEN CORPORATION

     6  142470995.52   W. C. ENGLISH, INC.

     7  143867868.52   BARNHILL CONTRACTING COMPANY

     8  143923141.88   FLATIRON CONSTRUCTORS INC

     9  158232106.28   EUTAW CONSTRUCTION COMPANY, INC.



SEP 08, 2014 08:27 AM

TIP NO B-5117 2:00 PM 1 /  7 002

BLADEN

42258.3.FR1

FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C203459AUG 19 2014

0.388 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83500.00 89000.00  90400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25300.00 15000.00  10000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 27500.00 26000.00  35000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.10 1.10 500.00 500.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  1,950 CY  8.80 17160.00 7.50 14625.00 16.40  31980.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 12100.00 20000.00  15600.00REINF BRG APPR **********
(26+16.00-L-)

0007 0036000000-E 225  1,200 CY  8.80 10560.00 14.00 16800.00 11.00  13200.00UNDERCUT EXCAVATION

0008 0106000000-E 230  10,075 CY  11.00 110825.00 15.75 158681.25 14.00  141050.00BORROW EXCAVATION

0009 0156000000-E 250  2,900 SY  4.40 12760.00 5.00 14500.00 8.00  23200.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  1,500 CY  11.00 16500.00 18.00 27000.00 14.00  21000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,600 SY  1.38 2208.00 2.80 4480.00 3.00  4800.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   1,891 SF  44.00 83204.00 42.00 79422.00 19.00  35929.00TEMPORARY SHORING

0013 0318000000-E 300  40 TON 33.00 1320.00 45.00 1800.00 44.00  1760.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  110 SY  1.10 121.00 4.00 440.00 3.00  330.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  112 LF  23.65 2648.80 25.00 2800.00 58.00  6496.0015" DRAINAGE PIPE

0016 0335300000-E 305  92 LF  28.60 2631.20 30.00 2760.00 60.00  5520.0018" DRAINAGE PIPE

0017 0448600000-E 310  84 LF  133.10 11180.40 48.00 4032.00 159.00  13356.0036" RCP CULV CLASS IV

0018 0588000000-E 310  30 LF  51.70 1551.00 30.00 900.00 64.00  1920.0018" CS PIPE CULV 0.064"

0019 0995000000-E 340  50 LF  11.00 550.00 12.00 600.00 23.00  1150.00PIPE REMOVAL

0020 1011000000-N 500 Lump Sum 50000.00 25000.00  26000.00FINE GRADING

0021 1220000000-E 545  440 TON 35.20 15488.00 45.00 19800.00 42.00  18480.00INCIDENTAL STONE BASE

0022 1330000000-E 607  270 SY  18.32 4946.40 25.00 6750.00 8.00  2160.00INCIDENTAL MILLING

0023 1489000000-E 610  2,200 TON 76.67 168674.00 77.50 170500.00 74.80  164560.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  1,150 TON 104.29 119933.50 79.50 91425.00 101.75  117012.50ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  1,300 TON 80.77 105001.00 77.00 100100.00 78.80  102440.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  230 TON 657.38 151197.40 642.00 147660.00 641.35  147510.50ASP FOR PLANT MIX

0027 1693000000-E 654  15 TON 78.93 1183.95 150.00 2250.00 280.00  4200.00ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  23 CY  1.10 25.30 5.00 115.00 30.00  690.00SUBDRAIN EXCAVATION

0029 2026000000-E 815  100 SY  1.10 110.00 4.00 400.00 6.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  17 CY  47.30 804.10 80.00 1360.00 100.00  1700.00SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  100 LF  11.00 1100.00 15.00 1500.00 24.00  2400.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  110.00 110.00 200.00 200.00 350.00  350.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  11.00 66.00 50.00 300.00 12.00  72.006" OUTLET PIPE

0034 2209000000-E 838 3.4 CY  1100.00 3740.00 1200.00 4080.00 880.00  2992.00ENDWALLS

0035 2286000000-N 840  3 EA  1650.00 4950.00 1500.00 4500.00 2600.00  7800.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  6 LF  220.00 1320.00 300.00 1800.00 325.00  1950.00MASNRY DRAINAGE STRUCT

0037 2367000000-N 840  3 EA  495.00 1485.00 580.00 1740.00 520.00  1560.00FRAME W/2GRTS 840.29 STD

0038 2556000000-E 846  320 LF  37.13 11881.60 50.00 16000.00 38.50  12320.00SHOULDER BERM GUTTER

0039 3030000000-E 862  625 LF  15.68 9800.00 14.25 8906.25 14.90  9312.50STL BM GUARDRAIL

0040 3150000000-N 862  5 EA  13.20 66.00 12.00 60.00 11.00  55.00ADDIT GUARDRAIL POSTS



SEP 08, 2014 08:27 AM

TIP NO B-5117 2:00 PM 2 /  7 002

BLADEN

42258.3.FR1

FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C203459AUG 19 2014

0.388 MI

0041 3215000000-N 862  4 EA  1320.00 5280.00 1200.00 4800.00 1400.00  5600.00GR ANCHOR TYPE III

0042 3270000000-N SP   4 EA  2145.00 8580.00 1950.00 7800.00 1775.00  7100.00GR ANCHOR TYPE 350

0043 3387000000-N 862  2 EA  599.50 1199.00 545.00 1090.00 1000.00  2000.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0044 3628000000-E 876  50 TON 46.20 2310.00 55.00 2750.00 67.00  3350.00RIP RAP, CLASS I

0045 3656000000-E 876  705 SY  1.65 1163.25 3.50 2467.50 3.00  2115.00GEOTEXTILE FOR DRAINGE

0046 4155000000-N 907  6 EA  11.00 66.00 50.00 300.00 10.00  60.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  88 SF  11.00 968.00 10.00 880.00 8.10  712.80WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  224 SF  8.25 1848.00 7.50 1680.00 45.00  10080.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  36 SF  5.50 198.00 5.00 180.00 8.35  300.60WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  114 EA  41.80 4765.20 40.00 4560.00 45.00  5130.00DRUMS

0051 4445000000-E 1145  16 LF  18.15 290.40 16.50 264.00 21.00  336.00BARRICADES (TYPE III)

0052 4455000000-N 1150  40 DAY 275.00 11000.00 175.00 7000.00 230.00  9200.00FLAGGER

0053 4465000000-N 1160  2 EA  4400.00 8800.00 4000.00 8000.00 5000.00  10000.00TEMPORARY CRASH CUSHIONS

0054 4470000000-N 1160  2 EA  1320.00 2640.00 1200.00 2400.00 2000.00  4000.00RESET CRASH CUSHION

0055 4480000000-N 1165  2 EA  4400.00 8800.00 10000.00 20000.00 9985.00  19970.00TMA

0056 4485000000-E 1170  2,110 LF  20.85 43993.50 18.95 39984.50 20.85  43993.50PORT CONC BARRIER

0057 4650000000-N 1251  60 EA  6.60 396.00 12.00 720.00 6.25  375.00TEMP RAISED PVMT MRKS

0058 4685000000-E 1205  4,100 LF  1.10 4510.00 0.80 3280.00 0.82  3362.00THERMO PVT MKG LINES 4"90

0059 4686000000-E 1205  4,100 LF  1.65 6765.00 0.85 3485.00 0.86  3526.00THERMO PVT MKG LINES 4"120

0060 4810000000-E 1205  23,200 LF  0.55 12760.00 0.25 5800.00 0.25  5800.00PAINT PVMT MARKINGS 4"

0061 4850000000-E 1205  2,400 LF  1.10 2640.00 1.00 2400.00 1.00  2400.00LINE REMOVAL 4" WIDE

0062 4900000000-N 1251  26 EA  6.60 171.60 20.00 520.00 15.00  390.00PERM RAISED PVMT MARKERS

0063 6000000000-E 1605  3,000 LF  2.48 7440.00 2.00 6000.00 2.00  6000.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  150 TON 16.50 2475.00 48.00 7200.00 50.00  7500.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  210 TON 39.60 8316.00 46.00 9660.00 60.00  12600.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  205 TON 16.50 3382.50 44.00 9020.00 45.00  9225.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  2 ACR 1980.00 3960.00 800.00 1600.00 800.00  1600.00TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  4.68 1404.00 5.00 1500.00 5.00  1500.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 2.5 TON 1100.00 2750.00 800.00 2000.00 800.00  2000.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  5.50 1100.00 11.00 2200.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   800 LF  2.04 1632.00 1.90 1520.00 1.50  1200.00SAFETY FENCE

0072 6030000000-E 1630  460 CY  2.20 1012.00 6.50 2990.00 11.00  5060.00SILT EXCAVATION

0073 6036000000-E 1631  3,300 SY  2.20 7260.00 1.69 5577.00 1.69  5577.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   650 SY  7.15 4647.50 6.50 4225.00 6.50  4225.00COIR FIBER MAT

0075 6042000000-E 1632  400 LF  4.40 1760.00 3.65 1460.00 3.50  1400.001/4" HARDWARE CLOTH

0076 6043000000-E SP   30 SY  0.59 17.70 10.00 300.00 8.00  240.00LOW PERMEABILITY GEOTEXTILE

0077 6070000000-N 1639  2 EA  175.50 351.00 1200.00 2400.00 300.00  600.00SPECIAL STILLING BASINS

0078 6071012000-E SP   400 LF  7.15 2860.00 7.50 3000.00 6.00  2400.00COIR FIBER WATTLE

0079 6071020000-E SP   90 LB  22.00 1980.00 12.00 1080.00 4.00  360.00POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  140 LF  9.56 1338.40 6.20 868.00 6.00  840.00COIR FIBER BAFFLE
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FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C203459AUG 19 2014

0.388 MI

0081 6071050000-E SP   1 EA  1100.00 1100.00 1000.00 1000.00 2500.00  2500.00**" SKIMMER
(1-1/2")

0082 6084000000-E 1660  3 ACR 2420.00 7260.00 1800.00 5400.00 1800.00  5400.00SEEDING AND MULCHING

0083 6087000000-E 1660  2 ACR 1650.00 3300.00 100.00 200.00 100.00  200.00MOWING

0084 6090000000-E 1661  50 LB  6.60 330.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 2310.00 577.50 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  100 LB  6.60 660.00 4.00 400.00 4.00  400.00SEED FOR SUPP SEEDING

0087 6108000000-E 1665 2.75 TON 2310.00 6352.50 650.00 1787.50 650.00  1787.50FERTILIZER TOPDRESSING

0088 6114500000-N 1667  20 MHR 38.50 770.00 60.00 1200.00 60.00  1200.00SPECIALIZED HAND MOWING

0089 6117000000-N SP   35 EA  110.00 3850.00 300.00 10500.00 20.00  700.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 34100.00 45000.00  56000.00REMV EXIST STR **********
(26+16.00-L-)

0091 8112730000-N 450  1 EA  2750.00 2750.00 3200.00 3200.00 4000.00  4000.00PDA TESTING

0092 8121000000-N 412 Lump Sum 11550.00 18000.00  19500.00UNCL STR EXCAV STA *****
(26+16.00-L-)

0093 8182000000-E 420 55.2 CY  1008.70 55680.24 1000.00 55200.00 1150.00  63480.00CLASS A CONCRETE (BRIDGE)

0094 8210000000-N 422 Lump Sum 20075.00 30000.00  35000.00BRG APPR SLAB ***********
(26+16.00-L-)

0095 8217000000-E 425  9,512 LB  1.10 10463.20 1.00 9512.00 1.00  9512.00REINF STEEL (BRIDGE)

0096 8364000000-E 450  490 LF  64.90 31801.00 45.00 22050.00 46.00  22540.00HP12X53 PILES

0097 8384200000-E 450  800 LF  82.50 66000.00 67.00 53600.00 83.00  66400.00HP14X73 GALV PILES

0098 8393000000-N 450  16 EA  110.00 1760.00 200.00 3200.00 50.00  800.00PILE REDRIVES

0099 8505000000-E 460 210.75 LF  86.90 18314.18 85.00 17913.75 120.00  25290.00VERT CONC BARRIER RAIL

0100 8594000000-E 876  130 TON 41.80 5434.00 55.00 7150.00 50.00  6500.00RIP RAP B

0101 8608000000-E 876  515 TON 49.50 25492.50 55.00 28325.00 65.00  33475.00RIP RAP II (2'-0")

0102 8622000000-E 876  575 SY  1.65 948.75 3.50 2012.50 3.00  1725.00GEOTEXTILE FOR DRAINAGE

0103 8657000000-N 430 Lump Sum 6050.00 10000.00  7000.00ELASTOMERIC BEARINGS

0104 8762000000-E 430  1,260 LF  132.00 166320.00 159.00 200340.00 135.00  170100.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1737271.67 TOTAL 1793438.25 TOTAL  1818192.90CONTRACT TOTAL

 

    SUB-TOTAL 1280532.80 SUB-TOTAL 1287935.00 SUB-TOTAL  1296870.90ROADWAY ITEMS

    SUB-TOTAL 456738.87 SUB-TOTAL 505503.25 SUB-TOTAL  521322.00STRUCTURE ITEMS
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FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203459AUG 19 2014

0.388 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92425.00 92000.00  90000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8300.00 10000.00  12000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 62000.00 51000.00  146000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 400.00 400.00 400.00  400.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  1,950 CY  7.50 14625.00 7.50 14625.00 8.77  17101.50UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 11500.00 15350.00  12000.00REINF BRG APPR **********
(26+16.00-L-)

0007 0036000000-E 225  1,200 CY  14.00 16800.00 14.00 16800.00 20.20  24240.00UNDERCUT EXCAVATION

0008 0106000000-E 230  10,075 CY  15.75 158681.25 15.75 158681.25 11.30  113847.50BORROW EXCAVATION

0009 0156000000-E 250  2,900 SY  5.00 14500.00 5.00 14500.00 4.75  13775.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  1,500 CY  18.00 27000.00 18.00 27000.00 13.60  20400.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,600 SY  2.80 4480.00 2.80 4480.00 2.10  3360.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   1,891 SF  48.00 90768.00 41.00 77531.00 22.00  41602.00TEMPORARY SHORING

0013 0318000000-E 300  40 TON 45.00 1800.00 45.00 1800.00 39.00  1560.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  110 SY  4.00 440.00 4.00 440.00 5.00  550.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  112 LF  25.00 2800.00 25.00 2800.00 21.30  2385.6015" DRAINAGE PIPE

0016 0335300000-E 305  92 LF  30.00 2760.00 30.00 2760.00 25.77  2370.8418" DRAINAGE PIPE

0017 0448600000-E 310  84 LF  48.00 4032.00 48.00 4032.00 79.00  6636.0036" RCP CULV CLASS IV

0018 0588000000-E 310  30 LF  30.00 900.00 30.00 900.00 42.60  1278.0018" CS PIPE CULV 0.064"

0019 0995000000-E 340  50 LF  12.00 600.00 12.00 600.00 22.00  1100.00PIPE REMOVAL

0020 1011000000-N 500 Lump Sum 25000.00 50000.00  72000.00FINE GRADING

0021 1220000000-E 545  440 TON 45.00 19800.00 45.00 19800.00 33.00  14520.00INCIDENTAL STONE BASE

0022 1330000000-E 607  270 SY  25.00 6750.00 25.00 6750.00 25.00  6750.00INCIDENTAL MILLING

0023 1489000000-E 610  2,200 TON 78.48 172656.00 77.50 170500.00 77.50  170500.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  1,150 TON 80.71 92816.50 79.70 91655.00 79.70  91655.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  1,300 TON 77.97 101361.00 77.00 100100.00 77.00  100100.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  230 TON 650.13 149529.90 642.00 147660.00 642.00  147660.00ASP FOR PLANT MIX

0027 1693000000-E 654  15 TON 151.90 2278.50 200.00 3000.00 250.00  3750.00ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  23 CY  30.00 690.00 3.00 69.00 3.00  69.00SUBDRAIN EXCAVATION

0029 2026000000-E 815  100 SY  2.25 225.00 2.00 200.00 2.15  215.00GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  17 CY  40.00 680.00 55.00 935.00 60.00  1020.00SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  100 LF  9.00 900.00 5.00 500.00 8.00  800.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  450.00 450.00 100.00 100.00 90.00  90.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  20.00 120.00 25.00 150.00 26.00  156.006" OUTLET PIPE

0034 2209000000-E 838 3.4 CY  1500.00 5100.00 1200.00 4080.00 1383.00  4702.20ENDWALLS

0035 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 2000.00  6000.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  6 LF  300.00 1800.00 300.00 1800.00 250.00  1500.00MASNRY DRAINAGE STRUCT

0037 2367000000-N 840  3 EA  580.00 1740.00 580.00 1740.00 471.00  1413.00FRAME W/2GRTS 840.29 STD

0038 2556000000-E 846  320 LF  28.00 8960.00 28.00 8960.00 35.00  11200.00SHOULDER BERM GUTTER

0039 3030000000-E 862  625 LF  14.90 9312.50 14.90 9312.50 14.90  9312.50STL BM GUARDRAIL

0040 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS



SEP 08, 2014 08:27 AM

TIP NO B-5117 2:00 PM 5 /  7 002

BLADEN

42258.3.FR1

FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203459AUG 19 2014

0.388 MI

0041 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0042 3270000000-N SP   4 EA  1775.00 7100.00 1775.00 7100.00 1775.00  7100.00GR ANCHOR TYPE 350

0043 3387000000-N 862  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00  2000.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0044 3628000000-E 876  50 TON 55.00 2750.00 55.00 2750.00 60.00  3000.00RIP RAP, CLASS I

0045 3656000000-E 876  705 SY  3.50 2467.50 3.50 2467.50 2.15  1515.75GEOTEXTILE FOR DRAINGE

0046 4155000000-N 907  6 EA  50.00 300.00 50.00 300.00 50.00  300.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  88 SF  10.00 880.00 10.00 880.00 10.00  880.00WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  224 SF  7.50 1680.00 7.50 1680.00 7.50  1680.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  36 SF  5.00 180.00 5.00 180.00 5.00  180.00WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  114 EA  55.00 6270.00 41.00 4674.00 45.00  5130.00DRUMS

0051 4445000000-E 1145  16 LF  16.50 264.00 16.50 264.00 16.50  264.00BARRICADES (TYPE III)

0052 4455000000-N 1150  40 DAY 150.00 6000.00 250.00 10000.00 225.00  9000.00FLAGGER

0053 4465000000-N 1160  2 EA  4000.00 8000.00 4000.00 8000.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0054 4470000000-N 1160  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00  2400.00RESET CRASH CUSHION

0055 4480000000-N 1165  2 EA  2000.00 4000.00 10000.00 20000.00 24000.00  48000.00TMA

0056 4485000000-E 1170  2,110 LF  18.95 39984.50 18.95 39984.50 18.95  39984.50PORT CONC BARRIER

0057 4650000000-N 1251  60 EA  6.25 375.00 6.25 375.00 12.00  720.00TEMP RAISED PVMT MRKS

0058 4685000000-E 1205  4,100 LF  0.82 3362.00 0.82 3362.00 0.80  3280.00THERMO PVT MKG LINES 4"90

0059 4686000000-E 1205  4,100 LF  0.86 3526.00 0.86 3526.00 0.85  3485.00THERMO PVT MKG LINES 4"120

0060 4810000000-E 1205  23,200 LF  0.25 5800.00 0.25 5800.00 0.25  5800.00PAINT PVMT MARKINGS 4"

0061 4850000000-E 1205  2,400 LF  1.00 2400.00 1.00 2400.00 1.00  2400.00LINE REMOVAL 4" WIDE

0062 4900000000-N 1251  26 EA  15.00 390.00 15.00 390.00 20.00  520.00PERM RAISED PVMT MARKERS

0063 6000000000-E 1605  3,000 LF  2.50 7500.00 2.00 6000.00 2.25  6750.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  150 TON 48.00 7200.00 48.00 7200.00 60.00  9000.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  210 TON 46.00 9660.00 46.00 9660.00 65.00  13650.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  205 TON 44.00 9020.00 44.00 9020.00 65.00  13325.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  2 ACR 1875.00 3750.00 800.00 1600.00 1800.00  3600.00TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  4.50 1350.00 5.00 1500.00 4.00  1200.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 2.5 TON 1200.00 3000.00 800.00 2000.00 2100.00  5250.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  11.00 2200.00 11.00 2200.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   800 LF  2.00 1600.00 1.90 1520.00 1.85  1480.00SAFETY FENCE

0072 6030000000-E 1630  460 CY  6.50 2990.00 6.50 2990.00 5.00  2300.00SILT EXCAVATION

0073 6036000000-E 1631  3,300 SY  1.75 5775.00 1.69 5577.00 2.00  6600.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   650 SY  7.70 5005.00 6.50 4225.00 6.50  4225.00COIR FIBER MAT

0075 6042000000-E 1632  400 LF  3.50 1400.00 3.65 1460.00 4.00  1600.001/4" HARDWARE CLOTH

0076 6043000000-E SP   30 SY  2.75 82.50 10.00 300.00 22.00  660.00LOW PERMEABILITY GEOTEXTILE

0077 6070000000-N 1639  2 EA  550.00 1100.00 1200.00 2400.00 850.00  1700.00SPECIAL STILLING BASINS

0078 6071012000-E SP   400 LF  6.50 2600.00 7.50 3000.00 6.50  2600.00COIR FIBER WATTLE

0079 6071020000-E SP   90 LB  8.00 720.00 12.00 1080.00 20.00  1800.00POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  140 LF  6.00 840.00 6.20 868.00 8.50  1190.00COIR FIBER BAFFLE
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T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203459AUG 19 2014

0.388 MI

0081 6071050000-E SP   1 EA  1000.00 1000.00 1000.00 1000.00 2000.00  2000.00**" SKIMMER
(1-1/2")

0082 6084000000-E 1660  3 ACR 3750.00 11250.00 1800.00 5400.00 2200.00  6600.00SEEDING AND MULCHING

0083 6087000000-E 1660  2 ACR 75.00 150.00 100.00 200.00 1500.00  3000.00MOWING

0084 6090000000-E 1661  50 LB  7.00 350.00 10.00 500.00 6.00  300.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 1000.00 250.00 800.00 200.00 2100.00  525.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  100 LB  2.00 200.00 4.00 400.00 6.00  600.00SEED FOR SUPP SEEDING

0087 6108000000-E 1665 2.75 TON 850.00 2337.50 650.00 1787.50 2100.00  5775.00FERTILIZER TOPDRESSING

0088 6114500000-N 1667  20 MHR 30.00 600.00 60.00 1200.00 35.00  700.00SPECIALIZED HAND MOWING

0089 6117000000-N SP   35 EA  50.00 1750.00 1.00 35.00 275.00  9625.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 30000.00 82800.00  70000.00REMV EXIST STR **********
(26+16.00-L-)

0091 8112730000-N 450  1 EA  1500.00 1500.00 2700.00 2700.00 4500.00  4500.00PDA TESTING

0092 8121000000-N 412 Lump Sum 31570.00 18450.00  25000.00UNCL STR EXCAV STA *****
(26+16.00-L-)

0093 8182000000-E 420 55.2 CY  1350.00 74520.00 925.00 51060.00 1200.00  66240.00CLASS A CONCRETE (BRIDGE)

0094 8210000000-N 422 Lump Sum 15080.00 54500.00  25000.00BRG APPR SLAB ***********
(26+16.00-L-)

0095 8217000000-E 425  9,512 LB  1.15 10938.80 1.00 9512.00 1.50  14268.00REINF STEEL (BRIDGE)

0096 8364000000-E 450  490 LF  45.00 22050.00 42.75 20947.50 65.00  31850.00HP12X53 PILES

0097 8384200000-E 450  800 LF  60.00 48000.00 68.25 54600.00 85.00  68000.00HP14X73 GALV PILES

0098 8393000000-N 450  16 EA  55.00 880.00 25.00 400.00 150.00  2400.00PILE REDRIVES

0099 8505000000-E 460 210.75 LF  75.75 15964.31 103.50 21812.63 90.00  18967.50VERT CONC BARRIER RAIL

0100 8594000000-E 876  130 TON 52.00 6760.00 55.50 7215.00 65.00  8450.00RIP RAP B

0101 8608000000-E 876  515 TON 50.00 25750.00 57.00 29355.00 75.00  38625.00RIP RAP II (2'-0")

0102 8622000000-E 876  575 SY  3.00 1725.00 2.50 1437.50 5.00  2875.00GEOTEXTILE FOR DRAINAGE

0103 8657000000-N 430 Lump Sum 9500.00 6520.00  10000.00ELASTOMERIC BEARINGS

0104 8762000000-E 430  1,260 LF  195.00 245700.00 142.50 179550.00 125.00  157500.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1848582.76 TOTAL 1855880.88 TOTAL  1957843.89CONTRACT TOTAL

 

    SUB-TOTAL 1308644.65 SUB-TOTAL 1315021.25 SUB-TOTAL  1414168.39ROADWAY ITEMS

    SUB-TOTAL 539938.11 SUB-TOTAL 540859.63 SUB-TOTAL  543675.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1737271.67   S & C CONSTRUCTION LLC

     2  1793438.25   DELLINGER, INC.

     3  1818192.90   S. T. WOOTEN CORPORATION

     4  1848582.76   DANE CONSTRUCTION, INC.
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FED AID NO BRSTP-0210(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER LAKE CREEK ON NC-210.

   

C203459AUG 19 2014

0.388 MI

     5  1855880.88   T. A. LOVING COMPANY

     6  1957843.89   PALMETTO INFRASTRUCTURE  INC



SEP 08, 2014 08:27 AM

TIP NO 2:00 PM 1 /  1 003

ALEXANDER

12CR.10021.12,  12CR.20021.18

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-16 FROM NC-90 TO SR-1400 AND 5 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C203596AUG 19 2014

9.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 22000.00  14000.00MOBILIZATION

0002 0255000000-E SP   516 TON 20.00 10320.00 20.00 10320.00 25.00  12900.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  550 TON 20.00 11000.00 1.00 550.00 30.00  16500.00INCIDENTAL STONE BASE

0004 1245000000-E SP  6.44 SMI 1200.00 7728.00 1850.00 11914.00 1800.00  11592.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  225 SY  10.00 2250.00 10.20 2295.00 10.00  2250.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  695 SY  10.00 6950.00 10.20 7089.00 10.00  6950.00INCIDENTAL MILLING

0007 1489000000-E 610  1,708 TON 36.00 61488.00 40.08 68456.64 39.50  67466.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  11,085 TON 34.00 376890.00 33.55 371901.75 35.25  390746.25ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   2,100 TON 34.00 71400.00 34.24 71904.00 35.25  74025.00ASP CONC SURF CRS S9.5B LEVEL

0010 1525000000-E 610  327 TON 39.00 12753.00 44.84 14662.68 35.50  11608.50ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  889 TON 594.00 528066.00 635.00 564515.00 630.00  560070.00ASP FOR PLANT MIX

0012 1704000000-E SP   1,170 TON 95.00 111150.00 86.08 100713.60 105.00  122850.00PATCHING EXIST PAVEMENT

0013 1775000000-E 660  45,338 SY  1.70 77074.60 1.55 70273.90 1.75  79341.50AST, MAT COAT, #78M STONE

0014 2815000000-N 858  11 EA  950.00 10450.00 867.00 9537.00 950.00  10450.00ADJ DROP INLETS

0015 2830000000-N 858  1 EA  1200.00 1200.00 867.00 867.00 1200.00  1200.00ADJ MANHOLES

0016 2845000000-N 858  2 EA  875.00 1750.00 867.00 1734.00 875.00  1750.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,143 SF  4.60 5257.80 5.97 6823.71 6.00  6858.00WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 13000.00 23486.40  14300.00TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  34,000 LF  0.58 19720.00 0.51 17340.00 0.50  17000.00THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  34,000 LF  0.62 21080.00 0.57 19380.00 0.60  20400.00THERMO PVT MKG LINES 4"120

0021 4710000000-E 1205  136 LF  9.00 1224.00 6.06 824.16 15.00  2040.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  12 EA  65.00 780.00 101.00 1212.00 140.00  1680.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  13 EA  120.00 1560.00 101.00 1313.00 145.00  1885.00THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  236,400 LF  0.10 23640.00 0.12 28368.00 0.10  23640.00PAINT PVMT MARKINGS 4"

0025 4905000000-N 1253  355 EA  24.00 8520.00 26.77 9503.35 29.50  10472.50SNOWPLB PVMT MRKER

 

    TOTAL 1410251.40 TOTAL 1436984.19 TOTAL  1481974.75CONTRACT TOTAL

 

    SUB-TOTAL 1410251.40 SUB-TOTAL 1436984.19 SUB-TOTAL  1481974.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1410251.40   MAYMEAD, INC.

     2  1436984.19   J. T. RUSSELL & SONS, INC.

     3  1481974.75   MIDSTATE CONTRACTORS, INC.



SEP 08, 2014 08:27 AM

TIP NO 2:00 PM 1 /  2 004

CATAWBA

12CR.10181.15,  12CR.20181.21

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 FROM SR-1005 TO BRIDGE #324 & 325 AND 11 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C203597AUG 19 2014

29.840 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79000.00 86000.00  70000.00MOBILIZATION

0002 0255000000-E SP   3,720 TON 20.00 74400.00 20.00 74400.00 18.00  66960.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  695 TON 20.00 13900.00 1.00 695.00 20.00  13900.00INCIDENTAL STONE BASE

0004 1245000000-E SP  60.28 SMI 1200.00 72336.00 1725.00 103983.00 1500.00  90420.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  9,415 SY  1.45 13651.75 2.02 19018.30 2.00  18830.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  6,750 SY  1.45 9787.50 2.27 15322.50 2.25  15187.50MILL ASP PVMT *****" DTH
(3")

0007 1330000000-E 607  8,850 SY  4.95 43807.50 6.06 53631.00 6.00  53100.00INCIDENTAL MILLING

0008 1489000000-E 610  1,650 TON 32.27 53245.50 37.98 62667.00 38.00  62700.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  30,629 TON 32.27 988397.83 32.13 984109.77 33.00  1010757.00ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   3,550 TON 32.27 114558.50 37.26 132273.00 33.00  117150.00ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  17,834 TON 32.27 575503.18 32.90 586738.60 31.50  561771.00ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   1,250 TON 32.27 40337.50 35.26 44075.00 31.50  39375.00ASP CONC SURF CRS S9.5C LEVEL

0013 1575000000-E 620  3,249 TON 600.00 1949400.00 625.00 2030625.00 630.00  2046870.00ASP FOR PLANT MIX

0014 1704000000-E SP   6,740 TON 95.00 640300.00 83.05 559757.00 90.00  606600.00PATCHING EXIST PAVEMENT

0015 1775000000-E 660  65,000 SY  1.65 107250.00 1.55 100750.00 1.95  126750.00AST, MAT COAT, #78M STONE

0016 1840000000-E 665  99,750 LF  0.19 18952.50 0.21 20947.50 0.06  5985.00MILLED RUMBLE STRIPS

0017 2600000000-N SP   19 EA  525.00 9975.00 520.20 9883.80 525.00  9975.00RETROFIT EXT CURB RAMP

0018 2605000000-N 848  1 EA  1370.00 1370.00 1530.00 1530.00 1370.00  1370.00CONCRETE CURB RAMP

0019 2815000000-N 858  1 EA  950.00 950.00 969.00 969.00 950.00  950.00ADJ DROP INLETS

0020 2830000000-N 858  19 EA  950.00 18050.00 969.00 18411.00 950.00  18050.00ADJ MANHOLES

0021 2845000000-N 858  15 EA  820.00 12300.00 943.50 14152.50 820.00  12300.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP   4,088 SF  4.65 19009.20 4.70 19213.60 4.65  19009.20WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 30000.00 61830.00  55000.00TEMP TRAFFIC CONTROL

0024 4510000000-N SP   10 HR  30.00 300.00 40.00 400.00 40.00  400.00LAW ENFORCEMENT

0025 4685000000-E 1205  133,250 LF  0.57 75952.50 0.48 63960.00 0.48  63960.00THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  151,350 LF  0.61 92323.50 0.55 83242.50 0.54  81729.00THERMO PVT MKG LINES 4"120

0027 4688000000-E 1205  115,500 LF  0.80 92400.00 0.81 93555.00 0.80  92400.00THERMO PVT MKG LINES,6"90 MILS

0028 4690000000-E 1205  13,000 LF  0.82 10660.00 1.01 13130.00 1.00  13000.00THERMO PVT MKG LINES 6"120 MILS

0029 4697000000-E 1205  475 LF  1.95 926.25 2.02 959.50 2.00  950.00THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  4,700 LF  2.00 9400.00 1.67 7849.00 1.65  7755.0012"WIDE THERMO 90 MILS

0031 4705000000-E 1205  50 LF  3.75 187.50 6.06 303.00 6.00  300.00THERMO LINES 16" 120MILS

0032 4710000000-E 1205  880 LF  9.25 8140.00 6.06 5332.80 6.00  5280.0024"WIDE THERMO 120 MILS

0033 4721000000-E 1205  54 EA  70.00 3780.00 101.00 5454.00 100.00  5400.00THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  74 EA  120.00 8880.00 111.10 8221.40 110.00  8140.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  481,450 LF  0.10 48145.00 0.12 57774.00 0.12  57774.00PAINT PVMT MARKINGS 4"

0036 4815000000-E 1205  2,500 LF  0.18 450.00 0.51 1275.00 0.50  1250.00PAINT PVMT MARKINGS 6"

0037 4905000000-N 1253  1,890 EA  24.00 45360.00 26.77 50595.30 28.00  52920.00SNOWPLB PVMT MRKER



SEP 08, 2014 08:27 AM

TIP NO 2:00 PM 2 /  2 004

CATAWBA

12CR.10181.15,  12CR.20181.21

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 FROM SR-1005 TO BRIDGE #324 & 325 AND 11 SECTIONS OF SECONDARY ROADS.

   

C203597AUG 19 2014

29.840 MI

 

    TOTAL 5283386.71 TOTAL 5393034.07 TOTAL  5414267.70CONTRACT TOTAL

 

    SUB-TOTAL 5283386.71 SUB-TOTAL 5393034.07 SUB-TOTAL  5414267.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5283386.71   MAYMEAD, INC.

     2  5393034.07   J. T. RUSSELL & SONS, INC.

     3  5414267.70   MIDSTATE CONTRACTORS, INC.



SEP 08, 2014 08:27 AM

TIP NO 2:00 PM 1 /  2 005

IREDELL

12CR.10491.17,  12CR.20491.18

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-901 FROM NC-115 TO DAVIE COUNTY, US-21 FROM S OF SR-1312 TO END OF WIDENING, AND 31 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203586AUG 19 2014

46.086 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 190000.00  MOBILIZATION

0002 0255000000-E SP   5,287 TON 21.00 111027.00 25.00 132175.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  2,475 TON 21.00 51975.00 15.00 37125.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  66.05 SMI 1700.00 112285.00 2300.00 151915.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  37,489 SY  1.50 56233.50 1.85 69354.65  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,650 SY  10.00 26500.00 6.00 15900.00  INCIDENTAL MILLING

0007 1489000000-E 610  950 TON 39.50 37525.00 42.94 40793.00  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  51,117 TON 35.50 1814653.50 36.75 1878549.75  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   3,602 TON 35.50 127871.00 44.60 160649.20  ASP CONC SURF CRS S9.5B LEVEL

0010 1525000000-E 610  5,861 TON 37.50 219787.50 42.79 250792.19  ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   418 TON 39.50 16511.00 49.94 20874.92  ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  3,760 TON 609.00 2289840.00 645.00 2425200.00  ASP FOR PLANT MIX

0013 1704000000-E SP   5,696 TON 99.50 566752.00 102.00 580992.00  PATCHING EXIST PAVEMENT

0014 2815000000-N 858  2 EA  1150.00 2300.00 727.75 1455.50  ADJ DROP INLETS

0015 2830000000-N 858  11 EA  800.00 8800.00 722.63 7948.93  ADJ MANHOLES

0016 2845000000-N 858  4 EA  700.00 2800.00 717.50 2870.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   3,823 SF  4.75 18159.25 4.87 18618.01  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 35000.00 74896.64  TEMP TRAFFIC CONTROL

0019 4510000000-N SP   10 HR  30.00 300.00 40.00 400.00  LAW ENFORCEMENT

0020 4685000000-E 1205  280,500 LF  0.56 157080.00 0.51 143055.00  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  280,500 LF  0.60 168300.00 0.63 176715.00  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  1,100 LF  1.75 1925.00 2.82 3102.00  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  400 LF  2.20 880.00 3.33 1332.00  THERMO PVT MKG LINE 8"120 MILS

0024 4705000000-E 1205  100 LF  3.75 375.00 10.25 1025.00  THERMO LINES 16" 120MILS

0025 4710000000-E 1205  690 LF  9.00 6210.00 8.20 5658.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  24 EA  65.00 1560.00 102.50 2460.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  120 EA  110.00 13200.00 128.13 15375.60  THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  627,704 LF  0.11 69047.44 0.09 56493.36  PAINT PVMT MARKINGS 4"

0029 4905000000-N 1253  2,205 EA  23.50 51817.50 26.65 58763.25  SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 10000.00 15000.00  PORTABLE LIGHTING

0031 7444000000-E 1725  1,400 LF  5.72 8008.00 5.38 7532.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 6081722.69 TOTAL 6547021.00  CONTRACT TOTAL

 

    SUB-TOTAL 6081722.69 SUB-TOTAL 6547021.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6081722.69   MAYMEAD, INC.



SEP 08, 2014 08:27 AM

TIP NO 2:00 PM 2 /  2 005

IREDELL

12CR.10491.17,  12CR.20491.18

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-901 FROM NC-115 TO DAVIE COUNTY, US-21 FROM S OF SR-1312 TO END OF WIDENING, AND 31 SECTIONS OF SECONDARY ROADS.

   

C203586AUG 19 2014

46.086 MI

     2  6547021.00   J. T. RUSSELL & SONS, INC.


